
 

 

THE CO-OPERATIVE UNIVERSITY OF KENYA 

 

TENDER NOTICE 

INVITATION TO TENDER FOR THE CONSTRACTION OF THE PROPOSED LECTURE THEATRE III 

ANEX PHASE I AT THE CO- OPERATIVE UNIVERSITY OF KENYA: TENDER NO. CUK/013 

/CTL/2023-2024 

The Co-operative University of Kenya (CUK) intends to construct eight (8) classrooms to match with 

the existing ones. Eligible bidders shall submit the following, among other eligibility requirements, 

listed in the instructions to bidders prescribed in the tender document 

(i) Certified copy of certificate of registration / incorporation 
(ii) A certified current copy of form CR12 
(iii) Copy of valid tax compliance certificate 
(iv) Valid current annual NCA practicing license 

(v) List of ongoing and completed projects of similar nature and their values 
(vi) Tender security 
(vii) Mandatory site visit shall be held on Tuesday 12th   March 2024 at 10:00 AM on Site. A 

Certificate of Attendance shall be issued to all the Tenderers in attendance. The 
Certificate of Attendance must be submitted with the Tender Documents. Failure to attend 
the Mandatory Site Visit will result in automatic disqualification. 

Interested and eligible bidders may inspect tender documents from the University‘s 

Procurement Department at (CUK) Main campus along Ushirika Road, Karen Langata during 

normal working hours upon payment of a non- refundable fee of KES.1, 000.00 per set of 

documents, payable to the cashier at the Co-operative University or to be downloaded from 

the University website www.cuk.ac.ke free of charge. 

Sealed and duly completed documents in plain sealed envelopes clearly marked ‘’ TENDER FOR THE 

CONSTRACTION OF THE PROPSED LECTURE THEATRE III ANEX PHASE I AT THE CO- OPERATIVE 

UNIVERSITY OF KENYA: TENDER NO. CUK/013 /CTL/2023-2024 and addressed to: 

The Vice Chancellor 
The Co-operative University of Kenya 

P.O. Box 24814 – 00502 KAREN,NAIROBI 

Deposited in the tender box situated at the Administration Block A, so as to be received on before 

Thursday, 19th   March, 2024 at 2.00PM, the tender documents will be opened thereafter in presence of 

participants who choose to attend and witness the opening session at the University, Vice chancellor’s 

Boardroom. 

 

PROF. KAMAU NGAMAU, PhD., EBS 

VICE CHANCELLOR 
 

 

http://www.cuk.ac.ke/
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA
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PROPOSED LECTURE THEATRE III ANNEX (PHASE I) TENDER NO. 
CUK/013/CLT/2023-2024 FOR THE CO OPERATIVE UNIVERSITY OF KENYA

Name‣of‣Tenderer __________________________________________________

Postal‣Address __________________________________________________

Telephone‣Number __________________________________________________

Email‣Address __________________________________________________

Physical‣Address __________________________________________________

NCA‣Class __________________________________________________‣(Please‣attach‣Certificate)

Authorised‣Representative __________________________________________________

Mobile‣Telephone‣Number __________________________________________________

Email‣Address __________________________________________________

Alternative‣Contact‣Person __________________________________________________

Mobile‣Telephone‣Number __________________________________________________

Email‣Address __________________________________________________

TENDERER'S DETAILS
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JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

1. Synopsis.

1.1. The‣Co‣operative‣University‣of‣Kenya‣of‣P.‣O.‣Box‣24814‣-‣00502‣Nairobi‣Karen‣invites‣sealed‣bids‣

from‣eligible‣candidates‣for‣furnishing‣the‣necessary‣labour,‣materials,‣equipment‣and‣services‣

required‣for‣the‣construction‣and‣completion‣of‣the‣Proposed‣Lecture‣Halls‣together‣with‣all‣

auxiliary‣services.

1.2. Prospective‣candidates‣may‣obtain‣further‣information/details,‣view‣and‣download‣tender‣

documents‣free‣of‣charge‣at‣the‣University’s‣website‣www.cuk.ac.ke.‣

1.3. Interested‣and‣eligible‣candidates‣may‣inspect‣Tender‣documents‣from‣the‣University’s‣

department‣of‣procurement‣at‣The‣Co‣operative‣University‣of‣Kenya‣(CUK)‣Main‣Campus‣along‣

Ushirika‣Road,‣Karen‣Langata‣during‣normal‣working‣hours‣upon‣payment‣of‣non‣refundable‣fee‣

of‣KShs.1,‣000.00‣payable‣to‣the‣cashier‣at‣the‣Co-operative‣University‣or‣be‣downloaded‣from‣the‣

University‣website‣www.cuk.ac.ke‣free‣of‣charge.‣

1.4. The‣Tenderer‣should‣submit‣One‣(1)‣Original‣Tender‣Document‣and‣One‣(1)‣Copy‣enclosed‣in‣

plain‣sealed‣envelopes,‣clearly‣marked‣with‣the‣Tender‣Name‣and‣Number‣addressed‣to;‣

TENDERDOCUMENTSFORLECTURETHEATREIIIANNEX(PHASEI)

TENDERNO.CUK/013/CLT/2023-2024

TheViceChancellor

TheCo-operativeUniversityofKenya

P.O.Box24814–00502

KARENNAIROBI

‣‣should‣be‣deposited‣in‣the‣tender‣box‣situated‣at‣the‣Main‣Administration‣Block‣‣(A)‣so‣as‣to‣be‣

received‣on‣or‣before‣Tuesday19March2024at2:00PM.

1.5. Tender‣documents‣will‣be‣opened‣immediately‣after‣closing‣in‣the‣presence‣of‣The‣Tenderers‣or‣

their‣representatives‣who‣choose‣to‣attend‣the‣opening‣session‣at‣the‣University‣Boardroom.

1.6. Women,YouthandPersonslivingwithDisabilitywhoaredulyregisteredandsatisfyallthe

conditionsofthetenderandregistrationdocumentsareencouragedtoapply.

INSTRUCTIONS TO TENDERERS
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1.7. The‣Co‣operative‣University‣of‣Kenya‣(CUK)‣reserves‣the‣right‣to‣accept/reject‣any‣tender‣either‣

in‣whole‣or‣in‣part

1.8. Mandatory‣Tender‣requirements‣will‣include‣the‣following:-

1.8.1. Valid‣Tender‣Security‣amounting‣to‣KenyaShillingOneMillionFiveHundredThousand

(KShs.1,500,000.00),‣from‣a‣Bank‣regulated‣by‣the‣Central‣Bank‣of‣Kenya‣or‣an‣Insurance‣

Company‣Listed‣in‣the‣PPRA‣approved‣Tender‣Security‣Providers‣list.

1.8.2. Certified‣Copy‣of‣Certificate‣of‣Incorporation/Registration.

1.8.3. Certified‣copy‣of‣Certificate‣of‣Registration‣with‣the‣National‣Construction‣Authority‣(NCA).‣

Minimum‣category‣NCA‣5.

1.8.4. Certified‣copy‣of‣Valid‣Tax‣Compliance‣Certificate,‣or‣acknowledgement‣receipt‣of‣

application‣for‣Tax‣Compliance.

1.8.5. A‣Copy‣of‣CR12‣search‣indicating‣list‣of‣Directors.

1.8.6. Power‣of‣Attorney.

1.8.7. Declaration‣of‣no‣conflict‣of‣interest.

1.8.8. Three‣(3)‣Completed‣Projects‣within‣the‣last‣Five‣(5)‣Years‣of‣KenyaShillingsFortyMillion

(KShs.40,000,000.00)‣and‣above.‣(Supply‣letter‣of‣award/acceptance/appointment,‣

Certificate‣of‣Practical‣Completion‣and‣Reference‣Letters‣from‣Employer/Client‣and/or‣

Project‣Consultants‣(Allow‣Evaluation‣Team‣to‣confirm).

1.8.9. Availability‣of‣Liquid‣assets‣and‣Lines‣of‣Credit‣to‣meet‣a‣Cash‣flow‣requirement‣of‣Kenya

ShillingsTenMillion(KShs.10,000,000.00).

1.8.10. Litigation‣‣history‣‣(provide‣‣current‣‣Sworn‣‣Affidavit)‣‣(full‣‣disclosure‣for‣the‣Last‣Fifteen‣

Years,‣‣allow‣‣Evaluation‣Team‣to‣confirm).

1.8.11. A‣‣mandatory‣site‣visit‣shall‣be‣held‣on‣Tuesday12March2024at10:00AM‣on‣Site.‣A‣

Certificate‣of‣Attendance‣shall‣be‣issued‣to‣all‣the‣Tenderers‣in‣attendance.‣The‣Certificate‣

of‣Attendance‣must‣be‣submitted‣with‣the‣Tender‣Documents.‣Failure‣to‣attend‣the‣

Mandatory‣Site‣Visit‣will‣result‣in‣automatic‣disqualification.

1.9. In‣addition,‣Bids/Tenders‣from‣the‣Bidders‣with‣the‣following‣shall‣be‣treated‣as‣non-‣responsive‣

and‣therefore‣subject‣to‣automatic‣disqualification;-
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1.9.1. A‣Tender‣from‣a‣Tenderer‣who‣is‣facing‣debarment‣by‣the‣Public‣Procurement‣Regulatory‣

Authority‣(PPRA)‣or‣any‣other‣authorized‣body.

1.9.2. A‣Tenderer‣whose‣Letter‣of‣Tender‣is‣not‣duly‣filled‣and‣signed‣and‣stamped.

1.10. Bidders‣are‣required‣to‣use‣the‣format‣indicated‣in‣the‣tender‣documents‣when‣filling‣tenders.

2. ScopeofWorks

2.1. The‣Works‣are‣located‣at‣The‣Co‣operative‣University‣of‣Kenya‣(CUK)‣Main‣Campus‣along‣Ushirika‣

Road,‣Karen‣Langata.

2.2. The‣main‣works‣shall‣consist‣of‣the‣following‣principal‣items:

2.2.1. Construction‣and‣Completion‣of‣Lecture‣Halls.

2.2.2. Associated‣electrical,‣mechanical,‣landscaping‣and‣civil‣works,‣water‣supply‣and‣sanitation‣

works,

2.2.3. Project‣Maintenance‣and‣Protection‣throughout‣the‣Project’s‣construction‣period.

2.2.4. Provision‣of‣Site‣Office‣and‣attendance.

2.3. The‣Construction‣period‣‣including‣mobilization‣shall‣not‣exceed‣Six‣(6)‣Months.

3. TenderValidityPeriod

3.1. Tenderers‣shall‣submit‣Tenders‣which‣shall‣be‣valid‣for‣a‣period‣of‣Ninety‣(90)‣Days‣from‣the‣last‣

date‣for‣submission‣of‣Tenders.‣Any‣tenderer‣who‣quotes‣a‣shorter‣validity‣period‣will‣have‣their‣

Tender‣rejected.

3.2. In‣exceptional‣circumstances,‣prior‣to‣expiry‣of‣the‣original‣tender‣validity‣period,‣the‣Employer‣

may‣request‣that‣the‣Tenderer‣extend‣the‣period‣of‣validity‣for‣a‣specified‣additional‣period,‣

which‣shall‣not‣exceed‣Thirty‣(30)‣Days.‣The‣request‣and‣the‣responses‣thereto‣shall‣be‣made‣in‣

writing.‣

3.3. ‣A‣Tenderer‣may‣refuse‣the‣request‣without‣forfeiting‣the‣Tender‣Security,‣however‣that‣Tenderer‣

will‣no‣longer‣be‣considered‣eligible‣for‣award.

3.4. A‣Tenderer‣agreeing‣to‣the‣request‣will‣not‣be‣required‣or‣permitted‣to‣modify‣his‣Tender,‣but‣

will‣be‣required‣to‣extend‣the‣validity‣of‣his‣Tender‣Security‣for‣the‣period‣of‣the‣extension.

4. EligibilityoftheTenderer
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4.1. Tenderer‣and‣all‣parties‣constituting‣the‣tenderer‣shall‣not‣have‣a‣conflict‣of‣interest.‣Tenderers‣

shall‣be‣considered‣to‣have‣a‣conflict‣of‣interest,‣if‣they:-

4.1.1. Participated‣as‣a‣consultant‣in‣the‣preparation‣of‣the‣design‣or‣technical‣specifications‣of‣

the‣works‣that‣are‣subject‣of‣this‣tender.‣

4.2. A‣Tenderer‣shall‣submit‣only‣one‣application‣in‣the‣same‣tender‣‣process,‣‣either‣individually‣as‣a‣

company.‣No‣tenderer‣can‣be‣a‣subcontractor‣while‣submitting‣an‣application‣in‣the‣same‣tender‣

process.

4.3. A‣subcontractor‣in‣any‣application‣may‣participate‣in‣more‣than‣one‣application,‣but‣only‣in‣that‣

capacity.‣

4.4. A‣Tenderer‣who‣submits,‣or‣participates‣in,‣more‣than‣one‣application‣category‣will‣‣cause‣‣all‣‣the‣

applications‣in‣which‣the‣Tenderer‣has‣participated‣to‣be‣disqualified.

5. CostofTendering

5.1. The‣Tenderer‣shall‣bear‣all‣costs‣associated‣with‣the‣preparation‣and‣submission‣of‣his‣tender‣and‣

the‣Employer‣will‣in‣no‣case‣be‣responsible‣or‣liable‣for‣those‣costs,‣regardless‣of‣the‣conduct‣or‣

outcome‣of‣the‣tendering‣process.

5.2. The‣price‣to‣be‣charged‣for‣the‣Tender‣document‣(if‣any)‣shall‣be‣as‣indicated‣in‣the‣invitation‣to‣

Tender.

6. SiteInspection

6.1. A‣prospective‣Tenderer‣wishing‣to‣visit‣the‣site‣may‣liaise‣with‣the‣Employer‣and‣arrange‣for‣a‣

site‣visit‣to‣obtain‣additional‣information‣that‣may‣be‣necessary‣for‣preparing‣the‣tender‣and‣

entering‣into‣contract‣for‣construction‣of‣the‣Works.‣The‣costs‣of‣visiting‣the‣Site‣shall‣be‣at‣the‣

Tenderer’s‣own‣expense.

6.2. The‣Tenderer‣shall‣ensure‣that‣he/she‣has‣satisfied‣himself/herself‣as‣to‣the‣nature‣and‣location‣

of‣the‣‣‣work,‣‣the‣‣general‣‣and‣‣local‣‣conditions,‣particularly‣those‣bearing‣‣‣upon‣transportation,‣

disposal,‣handling‣and‣storage‣of‣materials,‣availability‣of‣labour,‣water,‣electric‣power,‣roads‣and‣

uncertainties‣of‣weather,‣or‣similar‣physical‣conditions‣of‣the‣site,‣the‣conformation‣and‣

conditions‣of‣the‣ground‣character,‣the‣quality‣and‣quantities‣of‣surface‣‣and‣sub-surface‣materials‣

to‣be‣encountered,‣including‣the‣sub-soil‣water‣level,‣the‣‣character‣of‣equipments/facilities‣
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needed,‣preliminary‣to‣and‣during‣the‣progress‣‣of‣‣the‣work,‣and‣all‣other‣matters‣upon‣which‣

information‣is‣reasonably‣obtainable‣and‣‣which‣can‣in‣any‣way‣affect‣the‣work‣or‣its‣cost‣thereof‣

under‣this‣contract.

7. ClarificationofTenderDocuments

7.1. The‣Tenderer‣is‣expected‣to‣examine‣carefully‣all‣instructions,‣conditions,‣forms,‣terms,‣

specifications‣and‣drawings‣in‣the‣Tender‣Document.‣Failure‣to‣comply‣with‣the‣requirements‣of‣

the‣Tender‣Documents‣may‣result‣In‣the‣Tender‣being‣rejected.

7.2. A‣prospective‣Tenderer‣requiring‣any‣clarification‣on‣the‣Tender‣Documents‣may‣notify‣the‣

Employer‣in‣writing‣by‣email‣or‣by‣telefax‣at‣the‣Employer’s‣mailing‣address‣indicated‣in‣the‣

Invitation‣to‣Tender.‣The‣Employer‣will‣respond‣in‣writing‣or‣by‣email‣to‣any‣request‣for‣

clarification‣which‣he‣receives‣at‣least‣Seven‣(7)‣Days‣prior‣in‣the‣deadline‣of‣the‣submission‣of‣

Tenders.

7.3. Copies‣of‣written‣responses‣will‣be‣sent‣to‣all‣known‣Tenderers‣(with‣the‣query‣but‣without‣

identifying‣the‣source‣of‣the‣enquiry).‣They‣should‣confirm‣receipt‣of‣these‣answers‣in‣writing‣

within‣three‣(3)‣days.

8. ModificationstoTenderDocuments

8.1. The‣Employer‣may‣amend‣the‣Tender‣Documents‣by‣publishing‣modifications‣up‣to‣Seven‣(7)‣

Days‣before‣the‣deadline‣for‣submission‣of‣Tenders.

8.2. Each‣modification‣published‣will‣constitute‣a‣part‣of‣the‣Tender‣Documents‣and‣will‣be‣sent,‣in‣

writing,‣to‣all‣known‣Tenderers.‣

8.3. The‣Tenderers‣must‣provide‣written‣confirmation‣within‣Three‣(3)‣Days‣that‣they‣have‣received‣

modifications,‣sign‣each‣page‣and‣attach‣it‣to‣the‣Tender‣Documents.

8.4. The‣Employer‣may,‣as‣necessary‣and‣in‣accordance‣with‣Clause‣15.2,‣extend‣the‣deadline‣for‣

submission‣of‣Tenders,‣to‣give‣Tenderers‣sufficient‣time‣to‣take‣modifications‣into‣account‣when‣

preparing‣their‣Tenders.

9. LanguageofTender

9.1. The‣language‣in‣which‣the‣Contract‣Documents‣have‣been‣drawn‣up‣is‣English‣which‣shall‣be‣the‣

“Ruling‣Language”‣and‣shall‣be‣used‣for‣all‣correspondence‣and‣meetings‣related‣to‣the‣Tender.
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9.2. Supporting‣documents‣and‣printed‣literature‣furnished‣by‣the‣Tenderer‣may‣be‣in‣another‣

language,‣provided‣they‣are‣accompanied‣by‣an‣accurate‣translation‣into‣the‣ruling‣language.

9.2.1. For‣the‣purposes‣of‣interpretation‣of‣the‣Tender,‣the‣ruling‣language‣will‣prevail.

9.2.2. The‣English‣translation‣shall‣be‣on‣the‣tenderer’s‣letterhead‣and‣shall‣be‣signed‣by‣the‣duly‣

authorised‣signatory‣signing‣the‣Tender‣and‣stamped‣with‣the‣Tenderer’s‣stamp.

10. TenderPrices

10.1. The‣unit‣rates‣and‣the‣prices‣shall‣be‣quoted‣by‣the‣Tenderer,‣entirely‣in‣Kenyan‣Shillings.

10.2. The‣Tenderers’‣attention‣is‣drawn‣to‣the‣Kenya‣Government’s‣latest‣regulations‣on‣Value‣Added‣

Tax‣(V.A.T.)‣subjecting‣all‣construction‣services‣contracts‣to‣a‣V.A.T.‣‣rating‣of‣Sixteen‣Percent‣

(16%).‣‣Tenderers‣are‣therefore‣required‣to‣allow‣for‣V.A.T.‣in‣their‣rates.‣Tenderer’s‣should‣

therefore‣note‣that‣all‣their‣Bills‣of‣Quantities‣rates‣for‣measured‣items‣and‣all‣preliminaries‣

should‣include‣V.A.T.‣It‣should‣further‣be‣noted‣that‣all‣the‣Provisional‣Sums‣and‣P.C.‣Sums‣given‣

herein‣are‣inclusive‣of‣V.A.T.

10.3. The‣annexed‣Bills‣of‣Quantities‣must‣be‣fully‣priced‣in‣ink.‣The‣Tenderer‣shall‣not‣alter‣or‣

otherwise‣qualify‣the‣text‣of‣these‣Specifications‣and‣Bills‣of‣Quantities.‣Any‣alteration‣or‣

qualification‣made‣without‣authority‣will‣be‣ignored‣and‣the‣text‣of‣the‣Bills‣of‣Quantities‣as‣

printed‣will‣be‣adhered‣to.

10.4. All‣items‣of‣measured‣work‣shall‣be‣priced‣in‣detail‣and‣tenders‣containing‣Lump‣Sums‣to‣cover‣

trades‣or‣groups‣of‣work‣must‣be‣broken‣down‣to‣show‣prices‣of‣each‣item‣before‣they‣will‣be‣

accepted.‣Lump‣Sums‣to‣cover‣items‣of‣Preliminaries‣shall‣be‣likewise‣broken‣down‣if‣so‣required.

10.5. The‣Tenderer‣shall‣fill‣in‣rates‣and‣prices‣for‣all‣items‣of‣work‣described‣in‣the‣Bill‣of‣Quantities,‣

whether‣quantities‣are‣stated‣or‣not,‣Items‣against‣which‣no‣rate‣or‣price‣is‣entered‣by‣the‣

Tenderer‣will‣not‣be‣paid‣for‣by‣the‣Employer‣when‣the‣work‣relating‣to‣such‣items‣is‣executed‣

and‣shall‣be‣deemed‣covered‣by‣the‣other‣rates‣and‣prices‣in‣the‣Bill‣of‣Quantities.

10.6. The‣rates‣and‣prices‣quoted‣by‣the‣Tenderer‣shall‣only‣be‣subject‣to‣adjustment‣during‣the‣

performance‣of‣the‣Contract‣if‣provided‣for‣in‣the‣Appendix‣to‣Conditions‣of‣Contract‣and‣

provisions‣made‣in‣the‣Conditions‣of‣Contract.

10.7. If‣a‣discount‣is‣offered‣by‣the‣Tenderer,‣it‣must‣be‣clearly‣specified‣in‣the‣Bills‣of‣Quantities‣and‣
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indicated‣in‣the‣Grand‣Summary.‣

10.8. If‣the‣Tenderer‣offers‣a‣discount,‣the‣discount‣must‣be‣included‣on‣each‣interim‣payment‣

certificate‣and‣calculated‣on‣the‣same‣basis‣as‣in‣the‣Tender.

11. TenderSecurity

11.1. The‣Tenderer‣shall‣furnish,‣as‣part‣of‣his‣Tender,‣a‣Tender‣Security‣amounting‣to‣KenyaShilling

OneMillionFiveHundredThousand(KShs.1,500,000.00).

11.2. The‣Tender‣Security‣shall‣be‣denominated‣in‣Kenya‣Shillings‣and‣shall‣be‣from‣a‣Bank‣regulated‣

by‣the‣Central‣Bank‣of‣Kenya‣or‣a‣Insurance‣Company‣Listed‣in‣the‣PPRA‣approved‣Tender‣

Security‣Providers‣list.

11.3. The‣format‣of‣the‣Tender‣Security‣shall‣be‣in‣accordance‣with‣the‣sample‣form‣included‣in‣the‣

Tender‣dossier.‣Other‣formats‣may‣be‣permitted‣subject‣to‣the‣prior‣approval‣of‣the‣Employer.

11.4. The‣Tender‣Security‣should‣be‣valid‣for‣One‣Hundred‣and‣Fifty‣(150)‣Days.

11.5. The‣Employer‣may‣seek‣authentication‣of‣the‣Tender‣Security‣from‣the‣issuing‣Financial‣

Institution.‣It‣is‣the‣responsibility‣of‣the‣Tenderer‣to‣sensitize‣the‣Financial‣Institution‣on‣the‣need‣

to‣respond‣directly‣and‣expeditiously‣to‣queries‣from‣The‣Employer.

11.6. The‣period‣for‣response‣shall‣not‣exceed‣Five‣(5)‣Days‣from‣the‣date‣of‣The‣Employer’s‣query.‣

Should‣there‣be‣no‣conclusive‣response‣from‣the‣bank‣within‣this‣period,‣such‣Tenderer’s‣Tender‣

Security‣may‣be‣deemed‣as‣invalid‣and‣the‣Tender‣rejected.

11.7. Any‣Tender‣not‣accompanied‣by‣a‣compliant‣Tender‣Security‣will‣be‣rejected‣by‣the‣Employer.

11.8. The‣Tender‣Securities‣provided‣by‣unsuccessful‣Tenderers‣shall‣be‣returned‣or‣discharged‣as‣

promptly‣as‣possible‣but‣not‣later‣than‣Thirty‣(30)‣Days‣after‣the‣expiration‣of‣the‣Tender‣validity‣

period.

11.9. The‣Tender‣Security‣of‣the‣successful‣Tenderer‣will‣be‣discharged‣when‣the‣Tenderer‣has‣signed‣

the‣Agreement‣and‣furnished‣the‣required‣Performance‣Security.

11.10. The‣Tender‣Security‣may‣be‣forfeited:-

11.10.1. If‣a‣Tenderer‣withdraws‣his‣Tender‣during‣the‣period‣of‣Tender‣validity;‣or

11.10.2. In‣the‣case‣of‣a‣successful‣Tenderer,‣if,‣within‣30‣days‣of‣receipt‣of‣the‣Letter‣of‣Acceptance‣

fails‣to:
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11.10.2.1. Sign‣the‣Agreement,‣or

11.10.2.2. Furnish‣the‣required‣Performance‣Security.

11.11. The‣full‣amount‣of‣his‣security‣shall‣be‣retained‣by‣or,‣as‣the‣case‣may‣be,‣become‣payable‣to‣the‣

Employer‣as‣compensation‣for‣such‣default.

12. VariationsinTenderingconditions

12.1. The‣Tenderers‣shall‣submit‣offers‣which‣comply‣fully‣with‣the‣requirements‣of‣the‣Tender‣

Documents,‣including‣the‣Works‣as‣indicated‣in‣the‣Drawings‣and‣Specifications.

12.2. No‣unauthorized‣alteration‣or‣addition‣shall‣be‣made‣to‣the‣Form‣of‣Tender,‣to‣the‣Bills‣of‣

Quantities‣or‣to‣any‣other‣portion‣of‣the‣Tender‣Documents.‣

12.3. If‣any‣such‣alteration‣or‣addition‣is‣made‣or‣if‣the‣Bills‣of‣Quantities‣are‣not‣properly‣completed,‣

the‣Tender‣may‣be‣rejected.

12.4. Tenders‣submitted‣in‣accordance‣with‣these‣Contract‣Documents‣shall‣be‣without‣qualifications.‣

Qualifications‣in‣the‣nature‣of‣statements‣of‣interpretation‣of‣the‣Contract‣Documents‣shall‣be‣

avoided‣and‣any‣point‣of‣difficulty‣or‣doubt‣shall‣be‣cleared‣with‣the‣Employer‣as‣early‣as‣possible‣

during‣the‣Tendering‣period.‣Should‣any‣query‣be‣found‣to‣be‣of‣significance,‣all‣Tenderers‣will‣be‣

informed‣accordingly‣by‣the‣Employer‣as‣early‣as‣possible.

12.5. Tenderers‣wishing‣to‣offer‣unsolicited‣technical‣alternatives‣to‣the‣Works‣as‣described‣in‣the‣

Tender‣Documents‣must‣first‣submit‣a‣fully‣priced‣Tender‣as‣described‣in‣the‣Tender‣Documents‣

and‣shall‣in‣addition‣provide‣all‣information‣necessary‣for‣‣a‣‣complete‣evaluation‣by‣the‣Employer‣

of‣any‣such‣alternative,‣including‣design‣calculations,‣documentation‣of‣suitability,‣and‣the‣effect,‣

if‣any,‣of‣such‣alternative‣on‣the‣Tender‣sum‣and‣program‣for‣the‣works.‣

12.6. Only‣technical‣alternatives,‣if‣any,‣submitted‣by‣the‣Tenderer‣selected‣‣by‣the‣Employer‣in‣

accordance‣with‣Clauses‣12.5‣be‣considered‣by‣the‣Employer.

13. FormatandsigningofTenders

13.1. The‣Tenderer‣shall‣prepare‣and‣submit‣ONE‣original‣and‣ONECOPYof‣the‣Tender‣Document‣

clearly‣marked‣"ORIGINAL‣AND‣COPY".‣In‣the‣event‣of‣a‣discrepancy,‣the‣original‣shall‣prevail.

13.2. The‣Tender‣Documents‣shall‣be‣typed‣or‣written‣in‣indelible‣ink‣and‣shall‣be‣signed‣by‣a‣person‣or‣

persons‣duly‣authorized‣to‣bind‣the‣Tenderer‣to‣the‣Contract.
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13.3. Proof‣of‣authorization‣shall‣be‣furnished‣in‣the‣form‣of‣a‣written‣Power‣of‣Attorney,‣which‣shall‣

accompany‣the‣Tender.‣All‣pages‣of‣the‣Tender‣where‣entries,‣or‣amendments‣have‣been‣made,‣

shall‣be‣initialled‣by‣the‣person‣or‣persons‣signing‣the‣Tender.‣

13.4. The‣authorization‣shall‣be‣indicated‣by‣a‣written‣power‣of‣attorney‣granted‣by‣the‣Tenderer‣to‣the‣

authorized‣person‣before‣a‣commissioner‣of‣oaths‣or‣a‣Notary‣Public‣or‣a‣Magistrate‣of‣the‣Kenya‣

Judiciary.

13.5. The‣complete‣Tender‣shall‣be‣without‣alterations,‣interlineations‣or‣erasures,‣except‣those‣in‣

accordance‣with‣instructions‣issued‣by‣the‣Employer,‣or‣as‣necessary‣to‣correct‣errors‣made‣by‣

the‣Tenderer,‣in‣which‣case‣such‣corrections‣shall‣be‣initialled‣by‣the‣person‣or‣persons‣signing‣

the‣Tender.

13.6. Only‣one‣Tender‣may‣be‣submitted‣by‣each‣Tenderer,‣excepting‣alternative‣offers‣in‣accordance‣

with‣Clause‣12.5.

13.7. No‣Tenderer‣may‣participate‣in‣the‣Tender‣of‣another‣Tenderer‣for‣the‣same‣Tender‣in‣any‣

relation‣whatsoever.

14. SealingandmarkingofTenders

14.1. The‣Tenderers‣shall‣submit‣TECHNICAL‣TENDER‣and‣FINANCIAL‣TENDER‣in‣separate‣inner‣

envelopes‣and‣enclosed‣in‣a‣single‣outer‣envelope.‣

14.2. VERY IMPORTANT NOTE‣The‣Tender‣Security‣should‣be‣enclosed‣in‣the‣Technical‣Tender‣

Envelope.

14.3. The‣Original‣and‣The‣Copy‣of‣the‣Tender‣shall‣be‣sealed‣in‣separate‣envelopes‣and‣marked‣as‣

such.

14.4. The‣inner‣and‣outer‣envelopes‣shall:-

14.4.1. Be‣addressed‣to‣the‣Employer‣at‣the‣address‣provided‣in‣the‣Invitation‣to‣Tender.

14.4.2. Bear‣the‣name‣and‣identification‣number‣of‣the‣Tender‣as‣defined‣in‣the‣Invitation‣to‣

Tender.

14.4.3. Provide‣a‣warning‣not‣to‣open‣before‣the‣time‣and‣date‣for‣Tender‣Opening,‣as‣specified‣in‣

the‣Invitation‣to‣Tender.

14.5. If‣the‣outer‣envelope‣is‣not‣sealed‣and‣marked‣as‣above,‣the‣Employer‣will‣assume‣no‣
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responsibility‣for‣the‣misplacement‣or‣premature‣opening‣of‣the‣Tender.‣A‣Tender‣opened‣

prematurely‣for‣this‣cause‣will‣be‣rejected‣by‣the‣Employer‣and‣returned‣to‣the‣Tenderer.

14.6. Alternative‣proposals,‣if‣any,‣prepared‣by‣the‣Tenderer‣shall‣be‣submitted‣in‣a‣separate‣inner‣

envelope‣and‣marked‣“Alternative‣Proposals”.

15. DeadlineforsubmissionofTenders

15.1. Tenders‣must‣be‣received‣by‣the‣Employer‣by‣the‣time‣and‣at‣the‣place‣specified‣in‣the‣Invitation‣

to‣Tender/Advertisment.

15.2. The‣Employer‣may,‣at‣his‣discretion,‣extend‣the‣deadline‣for‣the‣submission‣of‣Tenders‣through‣

the‣issue‣of‣an‣Addendum‣in‣accordance‣with‣Clause‣8‣‣in‣which‣case‣all‣rights‣and‣obligations‣of‣

the‣Employer‣and‣the‣Tenderers‣previously‣subject‣to‣the‣deadline‣shall‣thereafter‣be‣subject‣to‣

the‣new‣deadline‣as‣extended.

15.3. Proof‣of‣posting‣will‣not‣be‣accepted‣as‣proof‣of‣delivery.

15.4. Tenderers‣are‣responsible‣for‣ensuring‣that‣their‣Tender‣and‣all‣accompanying‣documents‣reach‣

the‣addressee‣in‣time.

15.5. The‣Employer‣does‣not‣guarantee‣to‣help‣over‣this‣matter‣and‣in‣particular‣cannot‣ensure‣that‣the‣

documents‣are‣not‣opened‣or‣delayed‣by‣customs‣authorities.

16. LateTenders

16.1. Any‣Tender‣received‣by‣the‣Employer‣after‣the‣prescribed‣deadline‣for‣submission‣of‣Tenders‣will‣

be‣returned‣unopened‣to‣the‣Tenderer.

16.2. No‣liability‣can‣be‣accepted‣for‣late‣delivery‣of‣Tenders.‣Late‣Tenders‣will‣be‣rejected‣and‣will‣not‣

be‣evaluated.

17. ModificationandwithdrawalofTenders

17.1. The‣Tenderer‣may‣modify‣or‣withdraw‣his‣Tender‣after‣Tender‣submission,‣provided‣that‣written‣

notice‣of‣the‣modification‣or‣withdrawal‣is‣received‣by‣the‣Employer‣prior‣to‣the‣prescribed‣

deadline‣for‣submission‣of‣Tenders.

17.2. The‣Tenderer’s‣modifications‣or‣withdrawal‣notice‣shall‣be‣prepared,‣sealed,‣marked‣and‣

dispatched‣in‣accordance‣with‣the‣provisions‣for‣the‣submission‣of‣Tenders‣with‣the‣envelopes‣

additionally‣marked‣“MODIFICATION”‣or‣“WITHDRAWAL”‣as‣appropriate.
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17.3. A‣withdrawal‣notice‣may‣also‣be‣sent‣by‣telefax,‣or‣email‣but‣followed‣by‣a‣signed‣confirmation‣

copy,‣postmarked‣not‣later‣than‣the‣deadline,‣for‣submission‣of‣Tenders.

17.4. No‣Tender‣may‣be‣modified‣subsequent‣to‣the‣deadline‣for‣submission‣of‣Tenders.

17.5. No‣Tender‣may‣be‣withdrawn‣in‣the‣interval‣between‣the‣deadline‣for‣submission‣of‣Tenders‣and‣

the‣expiration‣of‣the‣period‣of‣Tender‣validity‣specified.

17.6. Withdrawal‣of‣a‣Tender‣during‣this‣interval‣may‣result‣in‣the‣forfeiture‣of‣the‣Tender‣Security.

18. Tenderopeningandevaluation.

18.1. The‣Tenderer‣will‣submit‣The‣Tender‣Documents‣in‣two‣envelopes‣categorised‣as‣follows:

18.1.1. Technical‣Tender.

18.1.2. Financial‣Tender.

18.2. The‣Tenderer‣will‣seal‣and‣submit‣the‣Technical‣Tender‣and‣the‣Financial‣Tender‣as‣outlined‣in‣

Clause‣14.

18.3. Technical‣Tender

18.3.1. The‣Technical‣Bid‣should‣include‣all‣Documents‣which‣illustrate‣the‣Tenderer's‣Technical‣

Capacity‣to‣carry‣out‣the‣works.

18.3.2. The‣Tenderer‣is‣advised‣to‣include‣any‣documentation‣that‣demonstrates‣the‣Tenderer's‣

Ability‣and‣Capacity‣to‣carry‣out‣the‣works‣within‣the‣Technical‣Tender.

18.3.3. The‣minimum‣standard‣required‣has‣been‣clearly‣spelt‣out‣in‣the‣Tender‣Documents.‣The‣

Tenderer‣is‣strongly‣advised‣to‣submit‣all‣requested‣documentation‣in‣the‣required‣format.

18.4. Financial‣Tender

18.4.1. The‣Financial‣Bid‣Comprises‣of‣the‣Priced‣Bills‣of‣Quantities‣and‣the‣Letter‣of‣Tender.

19. OpeningofTenders

19.1. The‣Employer‣will‣open‣the‣Tender‣Documents‣in‣public‣and‣in‣the‣presence‣of‣Tenderers'‣

representatives‣who‣choose‣to‣attend‣on‣datespecifiedintheAdvertisment‣at‣the‣following‣

address:

TheCo-operativeUniversityofKenya

BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

1/15

INSTRUCTIONSTOTENDERERS

SectionNo.1

Proposed Completion of Lecture Theatre III Annex (Phase I)
Copyright  Paramount Project Consultants Ltd



P.O.Box24814–00502

KARENNAIROBI

19.2. The‣Tenderer’s‣representatives‣who‣are‣present‣shall‣sign‣an‣attendance‣register.

19.3. Tenders‣including‣any‣alternative‣proposals‣for‣which‣an‣acceptable‣notice‣of‣withdrawal‣has‣

been‣submitted‣pursuant‣to‣Clause‣17‣shall‣not‣be‣opened‣but‣returned‣to‣the‣Tenderer.‣

19.4. The‣Tender‣Documents‣shall‣be‣opened‣one‣at‣a‣time‣in‣random‣order,‣and‣the‣following‣read‣out‣

and‣recorded:

19.4.1. The‣name‣of‣the‣Bidder;

19.4.2. Whether‣there‣is‣a‣modification‣or‣substitution;

19.4.3. The‣Tender‣Price;

19.4.4. Whether‣the‣Tenderer‣has‣submitted‣a‣Valid‣Tender‣Security.

19.4.5. Any‣other‣details‣as‣the‣Employer‣may‣consider‣appropriate

19.5. No‣Tender‣shall‣be‣rejected‣at‣the‣Tender‣opening‣except‣for‣late‣‣bids,‣‣in‣accordance‣with‣Clause‣

16.

19.6. Only‣Tenders‣‣read‣out‣and‣recorded‣at‣Tender‣Opening,‣shall‣be‣considered‣for‣evaluation.

19.7. The‣Employer‣shall‣prepare,‣for‣his‣own‣records,‣minutes‣of‣the‣Tender‣opening,‣including‣the‣

information‣disclosed‣to‣those‣present‣in‣accordance‣with‣Sub-Clause‣19.2.

20. TechnicalBidEvaluation-StageI

20.1. The‣Mandatory‣Requirements‣have‣been‣clearly‣set‣out‣in‣the‣Tender‣Documents,‣any‣tenderer‣

who‣fails‣to‣meet‣the‣Mandatory‣Requirements‣will‣be‣disqualified‣and‣will‣not‣be‣evaluated‣any‣

further.

20.2. In‣Stage‣I,‣the‣tenders‣will‣be‣assessed‣against‣the‣technical‣criteria.‣

20.3. The‣Tenderers‣must‣attain‣an‣overall‣passing‣score‣Fifty(50)Marks

20.4. Tenders‣which‣fail‣to‣obtain‣a‣passing‣score‣shall‣be‣considered‣technically‣non‣responsive‣and‣

therefore‣shall‣not‣be‣considered‣in‣the‣Financial‣Tender‣Evaluation.‣

20.5. All‣Tenderers‣who‣attain‣Fifty‣(50)‣Marks‣in‣the‣technical‣tender‣will‣proceed‣to‣Stage‣II.‣

21. FinancialTenderEvaluation-StageII
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21.1. Only‣Financial‣Tenders‣of‣the‣Tenderers‣who‣have‣passed‣Stage‣I,‣will‣be‣assessed.‣

21.2. A‣maximum‣financial‣score‣of‣Thirty‣(30)‣Marks‣will‣be‣allocated‣to‣the‣tender‣that‣offers‣the‣

lowest‣price.‣The‣financial‣score‣for‣each‣tender‣will‣be‣calculated‣by‣using‣the‣following‣formula:

21.2.1. Financial‣Score‣=‣30‣X‣lowest‣price‣among‣those‣conforming‣tenders/tender‣price.

22. CombinedTechnicalandFinancialScore-StageIII

22.1. In‣Stage‣III,‣based‣on‣the‣Technical‣and‣Financial‣assessments‣in‣Stages‣I‣and‣II,‣a‣combined‣score‣

for‣a‣tender‣will‣be‣calculated‣as‣follows:

22.2. Tenders‣will‣be‣ranked‣according‣to‣their‣combined‣technical‣and‣financial‣scores‣using‣the‣

weights‣(T‣=‣the‣weight‣given‣to‣the‣Technical‣Bid;‣P‣=‣the‣weight‣given‣to‣the‣Price‣Bid;‣T‣+‣P‣=‣1).‣

T‣=‣70%‣(0.7)‣and‣P‣=‣30%‣(0.3)

22.3. The‣Tenderer‣achieving‣the‣highest‣combined‣technical‣and‣financial‣score‣will‣be‣invited‣for‣

negotiations.

22.4. The‣scores‣for‣each‣evaluation‣element‣shall‣be‣expressed‣in‣decimal‣figures,‣and‣in‣order‣to‣

estimate‣scores,‣decimals‣shall‣be‣rounded‣as‣follows:‣from‣zero‣to‣four‣tenths,‣the‣score‣shall‣be‣

rounded‣down‣to‣the‣previous‣whole‣number‣(lower)‣and‣from‣five‣to‣nine‣tenths,‣it‣shall‣be‣

rounded‣up‣to‣the‣next‣whole‣number‣(higher).‣

23. TiesandRounding

23.1. Ties‣between‣Technical‣Proposals:‣

23.1.1. Whenever‣there‣may‣be‣a‣tie‣between‣two‣or‣more‣Technical‣Bids,‣no‣run-off‣shall‣be‣made‣

and‣the‣scores‣obtained‣by‣each‣Proposal‣shall‣remain.‣

23.2. Ties‣in‣Total‣Scores:‣

23.2.1. Should‣there‣be‣a‣tie‣between‣the‣total‣scores‣obtained‣by‣two‣or‣more‣Tenderers,‣the‣tie‣

will‣broken‣as‣follows:

23.2.1.1. Of‣those‣who‣are‣tied,‣the‣Tenderer‣to‣have‣submitted‣the‣lowest‣Price‣Bid‣Price‣in‣

their‣Price‣Bid‣shall‣be‣first.

23.2.1.2. If‣there‣is‣still‣a‣tie,‣the‣award‣will‣go‣to‣the‣Tenderer‣with‣the‣highest‣score‣during‣

the‣technical‣evaluation.
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23.2.1.3. Should‣the‣tie‣persist,‣it‣shall‣be‣broken‣by‣means‣of‣a‣random-selection‣device‣e.g‣

the‣tossing‣of‣a‣Coin.

24. Confidentiality

24.1. After‣the‣public‣opening‣of‣Tenders,‣information‣relating‣to‣the‣examination,‣clarification,‣

evaluation‣and‣comparison‣of‣Tenders,‣and‣recommendations‣concerning‣the‣award‣of‣Contract,‣

shall‣not‣be‣disclosed‣to‣Tenderers‣or‣other‣persons‣not‣officially‣concerned‣with‣such‣process‣

until‣the‣award‣of‣contract‣is‣announced.

25. ClarificationofTenders

25.1. The‣Employer‣may‣request‣for‣clarification‣from‣one‣or‣all‣the‣Tenderers'‣as‣the‣case‣may‣be,‣the‣

request‣for‣clarification‣shall‣be‣in‣writing‣and‣the‣response‣shall‣be‣in‣writing‣or‣by‣telex‣or‣

telefax‣confirmed‣immediately‣in‣writing,‣but‣no‣change‣in‣the‣price‣or‣substance‣of‣the‣Tender‣

shall‣be‣sought,‣offered‣or‣permitted,‣except‣as‣required‣to‣confirm‣the‣correction‣of‣arithmetical‣

errors‣discovered‣by‣the‣Employer‣during‣the‣evaluation‣of‣the‣Tenders‣in‣accordance‣with‣

Clause.

26. DeterminationofResponsiveness

26.1. Prior‣to‣the‣detailed‣evaluation‣of‣Tenders,‣the‣Employer‣will‣determine‣whether‣each‣Tender‣is‣

substantially‣responsive‣to‣the‣requirements‣of‣the‣Tender‣Documents.

26.2. For‣the‣purpose‣of‣this‣Clause,‣a‣substantially‣responsive‣Tender‣is‣one‣which‣conforms‣to‣all‣the‣

terms,‣conditions‣and‣specifications‣of‣the‣Tender‣Documents‣without‣material‣deviation‣or‣

reservation.‣

26.3. A‣material‣deviation‣or‣reservation‣is‣one‣which‣affects‣in‣any‣substantial‣way‣the‣price,‣‣scope,‣‣

quality,‣‣completion,‣‣timing,‣‣administration‣‣or‣performance‣of‣the‣works‣to‣be‣undertaken‣by‣the‣

Tenderer‣under‣the‣Contract,‣or‣which‣limits‣in‣any‣substantial‣way,‣inconsistent‣with‣the‣Tender‣

Documents,‣the‣Employer’s‣rights‣or‣the‣Tenderer’s‣obligations‣under‣the‣Contract‣or‣Contracts,‣

and‣where‣the‣rectification‣of‣such‣deviation‣or‣reservation‣would‣affect‣unfairly‣the‣competitive‣

position‣of‣other‣Tenderers‣who‣have‣presented‣substantially‣responsive‣Tenders‣at‣reasonable‣

price.

26.4. A‣Tender‣determined‣to‣be‣substantially‣non-responsive‣will‣be‣rejected‣by‣the‣Employer‣and‣may‣

not‣subsequently‣be‣made‣responsive‣by‣the‣Tenderer‣by‣correction‣of‣the‣non-‣conformity.
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27. CorrectionofErrors

27.1. Tenders‣determined‣to‣be‣substantially‣responsive‣will‣be‣checked‣by‣the‣Employer‣for‣any‣

arithmetical‣errors‣in‣computation‣and‣summation.‣

27.2. Errors‣will‣be‣corrected‣by‣the‣Employer‣as‣follows:

27.2.1. Where‣there‣is‣a‣discrepancy‣between‣amounts‣in‣figures‣and‣in‣words,‣the‣amount‣in‣

words‣will‣govern;‣and

27.2.2. Where‣there‣is‣a‣discrepancy‣between‣the‣unit‣rate‣and‣the‣total‣amount‣derived‣from‣the‣‣

multiplication‣of‣the‣unit‣rate‣and‣the‣quantity,‣the‣unit‣price‣as‣quoted‣will‣normally‣

govern‣unless‣in‣the‣opinion‣of‣the‣Employer,‣there‣is‣an‣obviously‣gross‣misplacement‣of‣

the‣decimal‣point‣in‣the‣unit‣rate,‣in‣which‣event,‣the‣total‣amount‣as‣quoted‣will‣govern‣

and‣the‣unit‣rate‣will‣be‣corrected.‣

27.3. If‣it‣is‣found‣on‣the‣examination‣of‣a‣Tender‣that‣there‣are‣arithmetical‣errors,‣then‣the‣difference‣

between‣the‣Tender‣and‣the‣corrected‣total‣shall‣be‣applied‣as‣a‣percentage‣adjustment‣of‣

addition‣or‣omission‣on‣all‣the‣builders‣rates‣so‣that‣the‣original‣Tender‣amount‣remains‣

unaltered.‣When‣calculating‣the‣percentage‣adjustment,‣the‣total‣cost‣of‣the‣Preliminaries,‣

Provisional‣and‣P.‣C.‣sums,‣Contingencies‣and‣any‣other‣items‣of‣a‣similar‣nature‣shall‣be‣

excluded.

27.4. If‣the‣Tenderer‣does‣not‣accept‣the‣corrected‣amount‣of‣Tender,‣his‣Tender‣will‣be‣rejected‣and‣

the‣Tender‣Security‣will‣be‣forfeited.

28. AwardoftheContract

28.1. The‣Employer‣will‣award‣the‣Contract‣to‣the‣Tenderer‣whose‣Tender‣has‣been‣determined‣to‣be‣

substantially‣responsive‣to‣the‣Tender‣Documents‣and‣‣has‣offered‣the‣highest‣combined‣

Evaluated‣Score‣pursuant‣to‣Clause‣22,‣provided‣‣further‣that‣the‣Tenderer‣has‣the‣capability‣and‣

resources‣effectively‣for‣the‣execution‣of‣the‣contract‣works.

28.2. The‣Employer,‣at‣any‣stage‣of‣the‣bid‣evaluation,‣having‣credible‣reasons‣for‣or‣prima‣facie‣

evidence‣of‣any‣defect‣in‣supplier's‣or‣contractor's‣capacity‣to‣execute‣the‣works,‣may‣require‣the‣

suppliers‣or‣contractors‣to‣provide‣information‣concerning‣their‣professional,‣technical,‣financial,‣

legal‣or‣managerial‣competence‣whether‣already‣pre-qualified‣or‣not.
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28.3. Provided‣that‣such‣qualification‣shall‣only‣be‣laid‣down‣after‣recording‣reasons‣thereof‣in‣writing.‣

They‣shall‣form‣part‣of‣the‣records‣of‣that‣bid‣evaluation‣report.

29. EmployersrighttoacceptanyTenderandtorejectanyorallTenders

29.1. Notwithstanding‣Clause‣28,‣the‣Employer‣reserves‣the‣right‣to‣accept‣or‣reject‣any‣Tender,‣and‣to‣

annul‣the‣Tendering‣process‣and‣reject‣all‣Tenders,‣at‣any‣time‣prior‣to‣award‣of‣Contract,‣without‣

thereby‣incurring‣any‣liability‣to‣the‣affected‣Tenderer‣or‣Tenderers‣or‣any‣obligation‣to‣inform‣

the‣affected‣Tenderer‣or‣Tenderers‣of‣the‣grounds‣for‣the‣Employer’s‣action.

29.2. In‣the‣event‣of‣cancellation‣of‣the‣Tender‣procedure,‣Tenderers‣will‣be‣notified‣of‣the‣cancellation‣

by‣the‣Employer.‣If‣the‣Tender‣procedure‣is‣cancelled‣before‣any‣Tender‣has‣been‣opened,‣the‣

sealed‣envelopes‣will‣be‣returned,‣unopened,‣to‣the‣Tenderers.

29.3. Cancellation‣may‣occur‣where:

29.3.1. The‣Tender‣procedure‣has‣been‣unsuccessful,‣namely‣where‣no‣qualitatively‣or‣financially‣

worthwhile‣Tender‣has‣been‣received‣or‣there‣has‣been‣no‣response‣at‣all;

29.3.2. The‣economic‣or‣technical‣parameters‣of‣the‣project‣have‣been‣fundamentally‣altered;‣

exceptional‣circumstances‣or‣force‣majeure‣render‣normal‣performance‣of‣the‣project‣

impossible;

29.3.3. All‣technically‣compliant‣Tenders‣exceed‣the‣financial‣resources‣available;

29.3.4. There‣have‣been‣irregularities‣in‣the‣procedure,‣in‣particular‣where‣these‣have‣prevented‣

fair‣competition.

29.4. In‣no‣circumstances‣will‣the‣Employer‣be‣liable‣for‣damages,‣whatever‣their‣nature‣(in‣particular‣

damages‣for‣loss‣of‣profits)‣or‣relationship‣to‣the‣cancellation‣of‣a‣Tender,‣even‣if‣the‣Employer‣

has‣been‣advised‣of‣the‣possibility‣of‣damages.‣The‣publication‣of‣a‣procurement‣notice‣does‣not‣

commit‣the‣Employer‣to‣implement‣the‣programme‣or‣project‣announced.

30. NotificationofAward

30.1. Prior‣to‣the‣expiration‣of‣the‣Tender‣Validity‣Period‣prescribed‣by‣the‣Employer,‣the‣Employer‣

will‣notify‣the‣successful‣Tenderer‣via‣a‣Letter‣of‣Intent‣by‣telefax,‣email‣or‣in‣writing‣that‣his‣

Tender‣has‣been‣accepted.‣

30.2. The‣Employer‣will‣further‣request‣the‣Tenderer‣to‣send‣to‣within‣Ten‣(10)‣Days‣of‣the‣date‣of‣
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receipt‣of‣such‣Letter‣of‣Intent,‣a‣representative‣or‣representatives‣with‣proper‣powers‣of‣

attorney‣for‣the‣purpose‣of‣receiving‣a‣Letter‣of‣Acceptance‣and‣executing‣the‣Contract‣Agreement‣

in‣the‣form‣set‣out‣in‣the‣Tender‣Documents‣with‣such‣alterations‣or‣additions‣as‣may‣be‣required‣

to‣adapt‣such‣agreements‣to‣the‣circumstances‣of‣the‣successful‣Tender.‣

30.3. The‣Letter‣of‣Acceptance‣shall‣name‣the‣sum‣which‣the‣Employer‣will‣pay‣to‣the‣Contractor‣in‣

consideration‣of‣the‣execution,‣completion‣and‣correction‣of‣defects‣of‣the‣Works‣by‣the‣

Contractor‣as‣prescribed‣by‣the‣Contract‣(hereinafter‣and‣in‣the‣Conditions‣of‣Contract‣called‣“the‣

Contract‣Price”).

30.4. After‣receipt‣of‣the‣Performance‣Security‣from‣the‣successfully‣Tenderer,‣The‣Employer‣will‣notify‣

the‣unsuccessful‣Tenderers‣that‣their‣Tenders‣were‣not‣successful‣and‣promptly‣release‣their‣

Tender‣securities.

31. SigningofAgreement

31.1. The‣successful‣Tenderer‣shall‣sign‣the‣Contract‣Agreement‣within‣Twenty‣Eighty‣(28)‣Days‣of‣

receipt‣of‣the‣Letter‣of‣Acceptance.

32. PerformanceSecurity

32.1. Within‣Fourteen‣(14)‣Days‣of‣receipt‣of‣the‣Letter‣of‣Acceptance,‣the‣successful‣Tenderer‣shall‣be‣

required‣to‣lodge‣with‣The‣Employer‣a‣performance‣security‣equivalent‣to‣Ten‣Percent‣(10%)‣of‣

the‣Contract‣Price‣in‣exchange‣of‣the‣Tender‣Security.‣

32.2. The‣form‣of‣Performance‣Security‣provided‣in‣the‣Tender‣Documents‣may‣be‣used,‣or‣some‣other‣

form‣acceptable‣to‣the‣Employer.

32.3. Failure‣of‣the‣successful‣Tenderer‣to‣lodge‣the‣required‣Performance‣Security‣shall‣constitute‣

sufficient‣grounds‣for‣the‣annulment‣of‣the‣award‣and‣forfeiture‣of‣the‣Tender‣Security.

33. Insurance

33.1. For‣the‣purpose‣of‣other‣insurances‣that‣will‣be‣procured‣by‣the‣successful‣Tenderer‣after‣award‣

of‣the‣Contract‣such‣as‣Contractor’s‣All‣Risk‣Insurance,‣it‣should‣be‣noted‣that‣these‣insurances‣

shall‣be‣procured‣from‣an‣Insurance‣Company‣approved‣by‣the‣Employer.

34. Ethics

34.1. Any‣attempt‣by‣a‣tenderer‣to‣obtain‣confidential‣information,‣enter‣into‣unlawful‣agreements‣with‣
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competitors‣or‣influence‣the‣committee‣during‣the‣process‣of‣examining,‣clarifying,‣evaluating‣and‣

comparing‣tenders‣will‣lead‣to‣the‣rejection‣of‣their‣tender‣and‣may‣result‣in‣administrative‣

penalties.

34.2. When‣putting‣forward‣a‣tender,‣the‣tenderer‣must‣declare‣that‣there‣is‣no‣conflict‣of‣interest,‣and‣

that‣they‣have‣no‣particular‣link‣with‣any‣of‣the‣parties‣involved‣in‣the‣project.
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Tenders‣should‣provide‣information‣on‣any‣history‣of‣litigation‣and/or‣arbitration‣resulting‣from‣contracts‣

executed‣in‣the‣last‣Fifteen‣(15)‣Years‣or‣currently‣in‣execution.‣Full‣disclosure‣is‣mandatory‣and‣the‣

Employer‣will‣counter‣check.
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FINANCIAL RESOURCES AND WORKS IN PROGRESS

The‣Tenderer‣must‣demonstrate‣access‣to,‣or‣availability‣of,‣financial‣resources‣such‣as‣liquid‣assets,‣

unencumbered‣real‣estate,‣lines‣of‣credit,‣and‣other‣financial‣means,‣other‣than‣actual‣contractual‣advance‣

payments‣to‣meet:‣A‣construction‣cash‣flow‣of‣Kenya‣Shilling‣Ten‣Million‣(KShs.‣10,000,000.00),‣specifically‣

for‣this‣project‣apart‣from‣the‣Tenderer’s‣commitments‣for‣other‣contracts.

SOURCES OF FINANCE

SOURCES OF FINANCE

NO. SOURCE AMOUNT

1.0

2.0

3.0

4.0

5.0
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The‣Tenderer‣must‣fill‣in‣this‣form,‣providing‣information‣on‣their‣current‣commitments‣on‣all‣contracts‣that‣

have‣been‣awarded,‣or‣for‣which‣letter‣of‣intent‣or‣acceptance‣has‣been‣received,‣or‣for‣contracts‣

approaching‣completion,‣but‣for‣which‣an‣unqualified,‣full‣completion‣has‣yet‣to‣be‣issued.

WORKS IN PROGRESS

WORKS IN PROGRESS

NO. NAME OF 

PROJECT

EMPLOYER EMPLOYER'S 

CONTACTS

VALUE OF 

OUTSTANDING 

WORKS

AVERAGE 

MONTHLY 

INVOICES

1.0

2.0

3.0

4.0

5.0
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PROPOSED LECTURE THEATRE III ANNEX (PHASE I) TENDER NO. 
CUK/013/CLT/2023-2024 FOR THE CO OPERATIVE UNIVERSITY OF KENYA

We‣(Name‣of‣Contractor)‣________________________________________________________________________________________________
of‣ (Postal‣ Address)‣ ____________________________________________________________________________________________________
have‣ examined‣ the‣ Agreement‣ and‣ Conditions‣ of‣ Contract‣ Builders‣Work,‣ Specification,‣ Drawings,‣ Bill‣ of
Quantities,‣ the‣other‣Schedules,‣ the‣attached‣Appendix‣and‣Addenda‣No.s‣ (if‣ any)‣ ____________________________
for‣ the‣ execution‣ of‣ the‣‣ PROPOSED LECTURE THEATRE III ANNEX (PHASE I) TENDER NO.
CUK/013/CLT/2023-2024FORTHECOOPERATIVEUNIVERSITYOFKENYA.

We‣offer‣to‣execute‣and‣complete‣the‣Works‣and‣remedy‣any‣defects‣therein‣in‣conformity‣with‣this‣Tender
which‣includes‣all‣these‣documents,‣for‣the‣sum‣of‣(In‣words)‣KenyaShillings‣__________________________________

_____________________________________________________________________________________________________________________________

_____________________________________________________________________________________________________________________________

_____________________________________________________________________________________________________________________________

(In‣ figures)‣ KShs. _____________________________________________________________________________________‣ including‣ 16%
VAT‣or‣such‣other‣sum‣as‣may‣be‣determined‣in‣accordance‣with‣the‣Conditions‣of‣Contract.

Further‣we,‣the‣undersigned,‣agree‣to‣supply‣and‣complete‣the‣whole‣of‣thePROPOSEDLECTURETHEATRE
III ANNEX (PHASE I) TENDER NO. CUK/013/CLT/2023-2024 FOR THE CO OPERATIVE UNIVERSITY OF
KENYA‣within‣_____________________‣______________________________________Weeks.‣(Contract‣Period)

We‣ agree‣ that‣ our‣ tender‣ shall‣ remain‣ valid‣ for‣Ninety (90) Days‣ from‣ the‣ final‣ date‣ for‣ submission‣ of
tenders‣ stipulated‣ in‣ the‣ letter‣ of‣ invitation‣ to‣ tender‣ and‣ agree‣ not‣ to‣ withdraw‣our‣ tender‣within‣ that
period.‣
We‣acknowledge‣and‣accept‣that‣the‣Employer‣reserves‣the‣right‣to‣extend‣the‣tender‣validity‣period‣for‣a
period‣not‣more‣than‣thirty‣(30)‣days.‣The‣tender‣shall‣remain‣binding‣upon‣us‣and‣may‣be‣accepted‣at‣any
time‣before‣that‣date.‣

We‣acknowledge‣that‣the‣Appendix‣forms‣part‣of‣this‣Letter‣of‣Tender.

If‣this‣offer‣is‣accepted,‣we‣will‣provide‣the‣specified‣Performance‣Security,‣commence‣the‣Works‣as‣soon‣as
is‣ reasonably‣ practicable‣ after‣ the‣ Commencement‣Date,‣ and‣complete‣ the‣Works‣ in‣ accordance‣with‣ the
above‣named‣documents‣within‣the‣Time‣for‣Completion.

Unless‣ and‣ until‣ a‣ formal‣ Agreement‣ is‣ prepared‣ and‣ executed,‣ this‣ Letter‣ of‣ Tender,‣ together‣with‣ your

LETTER OF TENDER
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written‣acceptance‣thereof,‣shall‣constitute‣a‣binding‣contract‣between‣us.

We‣understand‣that‣you‣are‣not‣bound‣to‣accept‣the‣lowest‣or‣any‣tender‣you‣may‣receive.

Signature‣__________________________________________‣in‣the‣Capacity‣of‣_______________________________________________

duly‣authorized‣to‣sign‣tenders‣for‣and‣on‣behalf‣of‣

CONTRACTOR _______________________________________________________________________________
‣‣‣ ‣‣‣‣‣‣‣‣‣

ADDRESS _______________________________________________________________________________

DATE _______________‣day‣of‣__________________________________________________‣2024

SIGNATURE‣&‣STAMP/SEAL _______________________________________________________________________________

WITNESSED‣BY _______________________________________________________________________________
‣‣‣ ‣‣‣‣‣‣‣‣‣

ADDRESS _______________________________________________________________________________

DATE _______________‣day‣of‣__________________________________________________‣2024

SIGNATURE _______________________________________________________________________________

1/29

LETTEROFTENDER

SectionNo.1

Proposed Completion of Lecture Theatre III Annex (Phase I)
Copyright  Paramount Project Consultants Ltd



BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

PROPOSED LECTURE THEATRE III ANNEX (PHASE I) TENDER NO. 
CUK/013/CLT/2023-2024 FOR THE CO OPERATIVE UNIVERSITY OF KENYA

ISSUED BY: - PREPARED BY: -

The‣Co‣operative‣University‣of‣Kenya Paramount‣Project‣Consultants‣Ltd
P.‣O.‣Box‣24814‣-‣00502 P.‣O.‣Box‣29152‣-‣00100
KAREN‣NAIROBI NAIROBI

LETTER OF ACCEPTANCE

This‣ agreement‣ made‣ the‣ ______________________‣ day‣ of‣ ___________________________________________________‣ 2024
between‣________________________________________________________________________________________________________________‣of
(Postal‣Address)‣_____________________________________________________________________________‣(herein‣after‣called‣"The
Employer)‣of‣the‣one‣part,‣and‣(Name‣of‣Contractor)‣________________________________________________________________
_____________________________________________________________________________________________________________________________‣
of‣‣ (Postal‣ Address)‣ ________________________________________________________________________________________‣ (herein
after‣called‣"The‣Contractor")‣of‣the‣other‣part

Whereas‣the‣Employer‣desires‣that‣the‣Works‣known‣as‣‣PROPOSEDLECTURETHEATREIIIANNEX(PHASE
I) TENDERNO. CUK/013/CLT/2023-2024 FORTHE COOPERATIVEUNIVERSITY OFKENYA‣‣‣ should‣ be
executed‣by‣the‣Contractor,‣and‣has‣accepted‣a‣Tender‣by‣the‣Contractor‣for‣the‣execution‣and‣Completion‣of
these‣works‣and‣remedying‣of‣any‣defects‣therein,

The‣Employer‣and‣Contractor‣agree‣as‣follows:

1. In‣this‣Agreement‣Words‣and‣expressions‣shall‣have‣the‣same‣meanings‣as‣are‣respectively‣assigned‣to
them‣is‣the‣Agreement‣Conditions‣of‣Contract‣for‣Building‣Works‣hereinafter‣referred‣to.

2. The‣following‣documents‣shall‣be‣deemed‣to‣form‣and‣be‣read‣and‣construed‣as‣part‣of‣this‣Agreement:

2.1. Letter‣of‣Tender‣Dated _______________________________________________________________________

2.2. Letter‣of‣Acceptance‣Dated _______________________________________________________________________

2.3. Addenda‣No.‣(If‣any) _______________________________________________________________________

2.4. Conditions‣of‣Contract.

2.5. The‣Specifications.

2.6. Drawings.

2.7. Bills‣of‣Quantities.
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2.8. Performance‣Security.

2.9. Contractors‣All‣Risk‣Insurance.

2.10.Program‣of‣Works.

3. In‣Consideration‣of‣the‣Payments‣to‣be‣made‣by‣the‣Employer‣to‣the‣Contractor‣as‣herein‣mentioned,
the‣Contractor‣hereby‣covenants‣with‣the‣Employer‣to‣execute‣and‣complete‣the‣Works‣and‣remedy‣any
defects‣therein,‣in‣conformity‣with‣the‣provisions‣of‣the‣Contract.

4. The‣Employer‣hereby‣covenants‣to‣pay‣the‣Contractor,‣in‣consideration‣of‣the‣execution‣and‣completion
of‣ the‣ Works‣ and‣ remedying‣ any‣ defects‣ therein,‣ The‣ Contract‣ Price‣ at‣ times‣ and‣ in‣ the‣ manner
prescribed‣by‣the‣Contract.

In‣Witness‣whereof‣ the‣ parties‣ hereto‣ have‣ caused‣ this‣ Agreement‣ to‣ be‣ executed‣ the‣ day‣ and‣ year‣ first
before‣written‣in‣accordance‣with‣their‣respective‣laws.

EMPLOYER _______________________________________________________________________________
‣‣‣ ‣‣‣‣‣‣‣‣‣

ADDRESS _______________________________________________________________________________

DATE _______________‣day‣of‣__________________________________________________‣2024

SIGNATURE _______________________________________________________________________________

WITNESSED‣BY _______________________________________________________________________________
‣‣‣ ‣‣‣‣‣‣‣‣‣

ADDRESS _______________________________________________________________________________

DATE _______________‣day‣of‣__________________________________________________‣2024

SIGNATURE _______________________________________________________________________________

CONTRACTOR _______________________________________________________________________________
‣‣‣ ‣‣‣‣‣‣‣‣‣

ADDRESS _______________________________________________________________________________

DATE _______________‣day‣of‣__________________________________________________‣2024

SIGNATURE _______________________________________________________________________________

WITNESSED‣BY _______________________________________________________________________________
‣‣‣ ‣‣‣‣‣‣‣‣‣

BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX
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ADDRESS _______________________________________________________________________________

DATE _______________‣day‣of‣__________________________________________________‣2024

SIGNATURE _______________________________________________________________________________
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FORM OF TENDER SECURITY

WHEREAS‣_______________________________________________________________________________‣(hereinafter‣called‣“the‣

Tenderer”)‣‣of‣______________________________________________________‣(Postal‣Address)‣has‣submitted‣his‣tender‣

dated______________________________________‣for‣the‣constructionandcompletionofProposedLectureTheatre

IIIAnnex(PhaseII)TenderNo.CUK/014/LTA/2021-2024fortheCooperativeUniversityofKenya

togetherwithalltheassociatedServicesandExternalWorks.

KNOW‣ALL‣PEOPLE‣by‣these‣presents‣that‣WE‣___________________________________________________‣

______________________________‣of‣______________________________________________________‣having‣our‣registered‣office‣at‣

_______________________________________________________________‣(hereinafter‣called‣“the‣Bank/the‣Insurance‣Company‣

”)‣are‣bound‣unto‣Messrs.‣Co‣operative‣University‣of‣Kenya‣of‣P.‣O.‣Box‣24814‣0502‣Karen‣Nairobi‣(herein‣

after‣called‣“the‣Employer”)‣in‣the‣sum‣of‣Kshs‣------------------------------------------------------------for‣which‣

payment‣well‣and‣truly‣to‣be‣made‣to‣the‣said‣Employer,‣the‣Bank/the‣Insurance‣Company‣binds‣itself,‣its‣

successors‣and‣assigns‣by‣these‣presents‣sealed‣with‣the‣Common‣Seal‣of‣the‣said‣Bank‣this‣

____________________________‣Day‣of‣______________________________________‣2024

THE‣CONDITIONS‣of‣this‣obligation‣are:

1. If‣after‣tender‣opening‣the‣tenderer‣withdraws‣his‣tender‣during‣the‣period‣of‣tender‣validity‣specified‣

in‣the‣instructions‣to‣tenderers‣or‣

2. If‣the‣tenderer,‣having‣been‣notified‣of‣the‣acceptance‣of‣his‣tender‣by‣the‣Employer‣during‣the‣period‣of‣

tender‣validity:

2.1. Fails‣or‣refuses‣to‣execute‣the‣form‣of‣Agreement‣in‣accordance‣with‣the‣Instructions‣to‣Tenderers,‣

if‣required:‣or

2.2. Fails‣or‣refuses‣to‣furnish‣the‣Performance‣Security,‣in‣accordance‣with‣the‣Instructions‣to‣

Tenderers;

We‣undertake‣to‣pay‣to‣the‣Employer‣up‣to‣the‣above‣amount‣upon‣receipt‣of‣his‣first‣written‣demand,‣

without‣the‣Employer‣having‣to‣substantiate‣his‣demand,‣provided‣that‣in‣his‣demand‣the‣Employer‣will‣

note‣that‣the‣amount‣claimed‣by‣him‣is‣due‣to‣him,‣owing‣to‣the‣occurrence‣of‣one‣or‣both‣of‣the‣two‣

conditions,‣specifying‣the‣occurred‣condition‣or‣conditions.

TENDER SECURITY FORM
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This‣guarantee‣will‣remain‣in‣force‣up‣to‣and‣including‣Thirty‣(30)‣Days‣after‣the‣expiry‣of‣the‣tender‣

validity‣period,‣and‣any‣demand‣in‣respect‣thereof‣should‣reach‣the‣Bank‣not‣later‣than‣the‣said‣date.

________________________________ _____________________________________

(Date) (Signature‣of‣the‣Bank/the‣Insurance‣Company)

________________________________ _____________________________________

(Witness) (Seal)
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(Brief‣Description‣of‣the‣Works)‣Theworksunderthiscontractcomprisetheconstructionandcompletion
ofPROPOSEDLECTURETHEATREIIIANNEX(PHASEI)TENDERNO.CUK/013/CLT/2023-2024FORTHE
COOPERATIVEUNIVERSITYOFKENYAtogetherwithalltheassociatedServicesandExternalWorks.

Name‣ of‣ Beneficiary‣‣ _____________________________________________________________________________________________________
________________________ of‣ (Postal‣ Address)‣ _____________________________________________________________________________
(together‣with‣successors‣and‣assigns,‣all‣as‣defined‣in‣the‣Contract‣as‣the‣Employer.)

We‣ have‣ been‣ informed‣ that‣ (Name‣ of‣ Contractor)
______________________________________________________________________
_____________________________________________‣of‣(Postal‣Address)‣_______________________________________________________
(herein‣after‣called‣the‣"Principal")‣ is‣your‣contractor‣under‣such‣Contract,‣which‣requires‣him‣to‣obtain‣a
performance‣security.

At‣ the‣ request‣ of‣ the‣ Principal‣ We‣ (Name‣ of‣ Bank/Insurance‣ Company)
_______________________________________________
______________________________________________________________________________________________________________________________
of‣ (Postal‣ Address)‣ __________________________________________________________________________________________________
hereby‣irrevocably‣undertake‣to‣pay‣you‣the‣Beneficiary/Employer,‣any‣sum‣or‣sums‣not‣exceeding‣in‣total
the‣ amount‣ of‣ (In‣ words‣ Kenya‣ Shillings
____________________________________________________________________________________‣
_____________________________________________________________________________________________________________________________
(In‣ figures‣ KShs.‣ __________________________________________________________________________________(10%‣ of‣ Contract
Price‣ "‣ Guaranteed‣ amount")‣ upon‣ receipt‣ by‣ us‣ of‣ your‣ first‣written‣ demand‣without‣ cavil‣ or‣ argument
stating:

1. That‣the‣Principal‣is‣in‣breach‣of‣his‣obligation(s)‣under‣the‣Contract,‣

2. and‣the‣respect‣in‣which‣the‣Principal‣is‣in‣breach.

This‣ guarantee‣ shall‣ remain‣ valid‣ for‣ 60‣ days‣ after‣ the‣ expiry‣ of‣ the‣ Defects‣Notification‣ Period.‣ (Six‣ (6)
Calendar‣Months‣after‣the‣date‣of‣Practical‣Completion)

We‣have‣been‣informed‣that‣the‣Beneficiary‣may‣require‣the‣Principal‣to‣extend‣this‣guarantee‣if‣Certificate
of‣making‣good‣defects‣under‣the‣Contract‣has‣not‣been‣issued‣by‣the‣date‣Twenty‣Eight‣(28)‣Days‣prior‣to
such‣expiry‣date.‣We‣undertake‣to‣pay‣you‣such‣guaranteed‣amount‣upon‣receipt‣by‣us‣within‣such‣period‣of
Twenty‣Eight‣(28)‣Days,‣of‣your‣demand‣in‣writing‣and‣your‣written‣statement‣that‣the‣Certificate‣of‣making
good‣defects‣has‣not‣been‣ issued,‣ for‣ reasons‣attributable‣ to‣the‣Principal‣and‣ that‣this‣guarantee‣has‣not
been‣extended.

This‣guarantee‣Bond‣shall‣be‣governed‣by‣the‣laws‣of‣the‣Republic‣of‣Kenya.

PERFORMANCE SECURITY FORM
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Signature(s)‣for‣and‣on‣behalf‣of‣the‣Guarantor‣ :________________________________________________________________

Date: _________________________________________________________________
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CURRICULUM VITAE 

ProposedPosition:

NameofFirm:

NameofStaff:

Nationality:

Profession:

DateofBirth:

YearswithFirm/Entity:

MembershipofProfessionalSocieties:

DetailedTasksAssigned:

‣ List‣tasks‣the‣Employee‣will‣carry‣out;‣match‣to‣the‣objectives‣of‣the‣project.

KeyQualifications:

‣ Give‣an‣outline‣for‣staff‣member's‣experience‣and‣training‣most‣relevant‣to‣tasks‣on‣assignment.‣

‣ Describe‣degree‣of‣responsibility‣held‣by‣staff‣member‣on‣relevant‣previous‣assignments‣and‣give‣

dates‣and‣locations.‣‣Use‣about‣1/2‣to‣3/4‣page.‣

Education:

‣ Summarize‣college/university‣and‣other‣specialized‣education‣of‣staff‣member,‣giving‣names‣of‣

schools‣dates‣attended,‣and‣degrees‣obtained‣in‣the‣following‣order:‣

o Tertiary‣Education,‣Discipline,‣University/College,‣Country,‣Year,

o Secondary‣School‣Name‣Year

o Primary‣School‣Name‣year‣

EmploymentRecord:

‣ Starting‣with‣present‣position,‣list‣in‣reverse‣order‣every‣employment‣held.‣‣List‣all‣positions‣held‣by

staff‣member‣since‣graduation,‣giving‣dates,‣names‣of‣employing‣organizations,‣titles‣of‣positions‣

held,‣and‣locations‣of‣assignments.‣

‣ For‣experiences‣in‣the‣last‣10‣years,‣also‣give‣types‣of‣activities‣performed‣and‣client‣references‣

CURRICULUM VITAE FORMAT
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

where‣appropriate.‣‣Use‣about‣2‣pages.‣‣If‣someone‣has‣been‣employed‣at‣one‣organization‣but‣has‣

moved‣up‣in‣ranks,‣please‣list‣from‣the‣earliest‣date‣of‣employment‣and‣the‣latest‣position.‣‣Note‣

that‣previous‣positions‣held‣at‣the‣organization‣included‣other‣positions.‣

Languages:

‣ For‣each‣language‣indicate‣proficiency:‣‣excellent,‣good,‣fair‣or‣poor‣in‣speaking,‣reading‣and‣writing.

i.e.‣English‣-‣excellent‣speaking,‣reading,‣and‣writing;‣Kiswahili‣-‣good‣speaking‣and‣reading,‣poor‣

writing,‣etc…)‣

Certification:

I,‣the‣undersigned,‣certify‣that‣to‣the‣best‣of‣my‣knowledge‣and‣belief,‣these‣data‣correctly‣describes‣me,‣my‣

qualifications‣and‣my‣experience.‣

________________________________________________‣‣ _______________________________________

Signature‣of‣Staff‣Member Date

________________________________________________‣‣ _______________________________________

Signature‣of‣authorized‣official‣from‣the‣firm Date

1/38
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SCHEDULE OF DRAWINGS

No. Drawing Title Drawing No.

.01 Plans

· Ground‣Floor

· Typical‣Floors‣(1ST‣-‣3RD)

· Roof‣Plan

Drawing‣No.‣1

.02 Elevations Sections

· Elevation‣One

· Elevation‣Two

· Elevation‣Three

· Elevation‣Four

· Section‣S1-S1

Drawing‣No.‣2

ARCHITECTURAL DRAWINGS
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

No. Drawing Title Drawing No.

.01

Foundation‣Layout,‣Ground‣Floor‣Layout,‣Strip‣

Footing,‣Ground‣Floor‣Ramp‣and‣Stairs‣R.‣C‣Detail .01

.02 Bases‣and‣Column‣R.‣C‣Details .02

.03

Typical‣(1ST,‣2ND‣&‣3RD)‣Floor‣EPS‣Slab‣Layout‣and‣

R.‣C‣Details,‣Beams‣&‣Ramp‣R.‣C‣Details

.03

.04 Roof‣Layout,‣Trusses‣and‣Ramp .04

STRUCTURAL DRAWINGS
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COLLECTION

BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024
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SECTION NO. 2: EVALUATION CRITERIA
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 2

TENDER EVALUATION CRITERIA

ITEM NO. REQUIREMENT

1. Valid‣Tender‣Security‣amounting‣to‣KenyaShillingsOneMillionFiveHundred
Thousand(KShs.1,500,000.00),‣from‣a‣Bank‣regulated‣by‣the‣Central‣Bank‣of‣Kenya‣or‣
a‣Insurance‣Company‣Listed‣in‣the‣PPRA‣approved‣Tender‣Security‣Providers‣list.

2. Certified‣copy‣of‣Certificate‣of‣Incorporation/Registration.

3. Certified‣copy‣of‣certificate‣of‣Registration‣with‣the‣National‣Construction‣Authority‣
(NCA)‣Minimum‣category‣NCA‣5‣(Contractors‣Buildings).

4. Certified‣Copy‣Valid‣Tax‣Compliance‣Certificate‣or‣Acknowledgement‣Receipt‣of‣
application‣for‣Tax‣Compliance.

5. A‣Copy‣of‣CR12‣search‣indicating‣list‣of‣Directors.

6. Power‣of‣Attorney.

7. Declaration‣of‣no‣Conflict‣of‣Interest.

8. Three‣(3)‣Completed‣Project‣within‣the‣last‣Five‣(5)‣Years‣of‣KShs.‣40,000,000.00‣and‣
above.‣(Supply‣Letter‣of‣Award/Acceptance‣or‣Appointment,‣Certificate‣of‣Practical‣
Completion‣and‣Reference‣Letters‣from‣Client‣or‣Project‣Consultant)‣(Allow‣Client‣to‣
confirm).

9. Availability‣of‣Liquid‣assets‣and‣Lines‣of‣Credit‣to‣meet‣a‣Cash‣flow‣requirement‣of
KenyaShillingsTenMillion(KShs.10,000,000.00).

10. Litigation‣history‣(provide‣current‣Sworn‣Affidavit)‣(full disclosure for the last 15 years 
allow client to confirm)

11. A‣mandatory‣site‣visit‣shall‣be‣held‣on‣Tuesday‣12‣March‣2024‣at‣10:00‣AM‣on‣Site.‣A‣
Certificate‣of‣Attendance‣shall‣be‣issued‣to‣all‣the‣Tenderers‣in‣attendance.‣The‣
Certificate‣of‣Attendance‣must‣be‣submitted‣with‣the‣Tender‣document.‣Failure‣to‣attend‣
the‣Mandatory‣Site‣Visit‣will‣result‣in‣automatic‣disqualification.‣

IMPORTANT NOTE

1. The‣Tenderer‣is‣advised‣that‣failure‣to‣meet‣any‣mandatory‣requirement‣will‣lead‣to‣automatic‣
disqualification‣of‣the‣Tenderer.‣Any‣Tenderer‣failing‣to‣meet‣any‣mandatory‣requirement‣will‣
be‣deemed‣to‣be‣a‣non‣responsive‣tender‣and‣will‣Not be evaluated any further irrespective 
of the Tenderer's Technical and Financial Proposal.

MANDATORY REQUIREMENTS
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 2

TENDER EVALUATION CRITERIA

1.0 PROFESSIONAL STAFF AND KEY PERSONNEL SUBMISSION FORM

Thesitestaffshallpossessminimumqualifications

setherebelowandmustbefluentinEnglish,both

writtenandspoken.Theremustalsobeadulysigned

letterofcommitmentfromtheEmployerandthe

personnelconfirmingandcommittingtheir

availabilityfortheassignment.Onceconfirmed,no

substitutionswillbeeffectedwithouttheEmployer’s

approval

1.1 Site Agent

Minimum‣number‣of‣years‣worked‣Six‣(6)

1‣No. MC/PER.1.1

1.2 Deputy Site Agent

Minimum‣number‣of‣years‣Four‣(4)

2‣No. MC/PER.1.2

Importantnote: Possession of a Relevant University Degree 

or a Relevant Diploma is an added advantage.

PROFESSIONAL STAFF AND KEY PERSONNEL

2/3
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 2

TENDER EVALUATION CRITERIA

3.00 PAST EXPERIENCE AND ON-GOING PROJECTS SUBMISSION 

FORM

3.1 GeneralConstructionExperience

Number‣of‣years‣active‣in‣the‣execution‣of‣Construction‣Contracts‣in‣the‣

role‣of‣Contractor,‣Sub-Contractor,‣or‣Management‣Contractor.‣

(Minimum‣requirement‣is‣at‣least‣the‣last‣5‣years‣prior‣to‣the‣

application‣submission‣deadline‣and‣with‣activity‣in‣at‣least‣nine‣(9)‣

Months‣in‣each‣year)

5‣Years MC/EXP.3.1

SpecificConstructionExperience

Participation‣as‣Contractor‣within‣the‣last‣Five‣(5)‣Years,‣each‣with‣a‣

value‣of‣at‣least‣KenyaShillingsFortyMillion(KShs.40,000,000.00)

that‣have‣been‣successfully‣and‣substantially‣‣completed‣or‣are‣ongoing‣

and‣that‣are‣similar‣to‣the‣proposed‣works.‣The‣similarity‣shall‣be‣based‣

on‣the‣physical‣size,‣complexity,‣methods/technology‣or‣other‣

characteristics‣as‣described‣elsewhere‣in‣the‣tender‣documents.

3.2 Complete‣Projects‣(Attach‣evidence‣of‣Execution‣and‣Completion)

1. Letter‣of‣Award.

2. Certificate‣of‣Practical‣Completion

3. Certificate‣of‣Making‣Good‣Defects

4. Letters‣of‣Recommendation

5. Clear‣Colour‣Photographs‣

3‣No. MC/EXP.3.2

PAST EXPERIENCE AND ON-GOING PROJECTS
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

3.00 PAST EXPERIENCE AND ON-GOING PROJECTS SUBMISSION 

FORM

3.3 On-going‣Projects‣(Attach‣evidence‣of‣Award‣and‣Progress)

1. Letter‣of‣Award

2. Letters‣of‣Recommendations

3. Clear‣Colour‣Photographs

3‣No. MX/EXP.3.3

The Employer mayrandomly sample any disclosed relevant 

projects to visit and inspect the site to confirm and award marks 

as appropriate. (However Photographs and Communication with a 

relevant Person (s) involved in the execution of the project  may 

also suffice to confirm and award marks).

2/5
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 2

TENDER EVALUATION CRITERIA

4.00 CONSTRUCTION PLANT, EQUIPMENT, TOOLS AND VEHICLES SUBMISSION 

FORM

4.1 Concrete‣Equipment:-

1. Open‣Drum‣With‣Hopper.

2. Concrete‣Pump.

3. Poker‣Vibrator.

4. Power‣Float.

MC/PLANT.4.1

4.2 Vertical‣Lifting‣Equipment:-

1. Static‣Tower‣Cranes.

2. Construction‣Hoists.

3. Mobile‣Crane.

4. Gantry‣Crane.

MC/PLANT.4.2

4.3 Construction‣Vehicles:-

1. Excavators.

2. Tipper‣Lorries/Pick‣Ups/Vans

3. Dumpers-‣Four‣wheel‣drive.

4. Crawler‣Tractors‣-‣With‣bull‣or‣angle‣dozer.

5. Water‣Bowser.

MS/PLANT.4.3

CONSTRUCTION PLANT, EQUIPMENT, TOOLS AND VEHICLES
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 2

TENDER EVALUATION CRITERIA

5.00 FINANCIAL RESOURCES SUBMISSION FORMS

5.1 Availability‣of‣Liquid‣assets‣and‣Cash‣Flow

1. Banks‣Statements‣(Last‣6‣Months)‣Certified‣by‣Bank.

2. Lines‣of‣Credit/Cash‣in‣Bank‣of‣KShs.‣10,000,000.00.

Attach‣Certified‣Bank‣

Statements‣for‣the‣Last‣

Six‣(6)‣Months

5.2 Proof‣of‣Financial‣Stability‣

1. Current‣Ratio‣(1:1)‣Minimum

2. Positive‣Profitability‣(Last‣3‣Years)

Attach‣Audited‣

Accounts‣for‣the‣Last‣

Three‣(3)‣Years

FINANCIAL RESOURCES
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 2

TENDER EVALUATION CRITERIA

6.00 PROJECT EXECUTION PLAN SUBMISSION FORM

6.1 The‣Tenderer‣should‣submit‣a‣Method‣Statement‣which‣outlines‣the‣

Tenderers‣approach‣to‣managing‣the‣Construction‣Works.‣This‣document‣

should‣include‣specific‣comments‣on‣the‣site‣establishment,‣logistics,‣and‣

the‣process‣of‣managing‣the‣overall‣environment‣surrounding‣the‣

property‣including‣the‣provision‣of‣human‣resources‣for‣the‣project.‣

The‣Tenderers‣should‣note‣that‣the‣project‣will‣take‣place‣in‣an‣active‣

University.‣The‣Tenderer‣should‣take‣measures‣and‣precautions‣that‣will‣

ensure‣that‣the‣construction‣works‣cause‣the‣minimum‣disruption‣to‣the‣

University‣users‣with‣a‣safe‣working‣and‣living‣environment‣maintained.‣

(Please note that the Employer is not bound to the Method Statement 

submitted by the Tender, in the event that the Tenderer is awarded the 

Project, The Design Team in Consultation with the Employer will be free to 

approve, reject or amend the Method Statement.)

Tenderer‣to‣submit‣a‣

written‣proposal‣

(Not‣more‣than‣Five‣

Pages)

6.2 The‣Tenderer‣should‣submit‣a‣high‣level‣programme‣of‣works‣indicating‣a‣

tentative‣but‣realistic‣contract‣period.‣

(Please note that the Employer is not bound to the Programme of Works 

submitted by the Tenderer, in the event that the Tenderer is awarded the 

Project, the Design Team in Consultation with the Employer will be free to 

approve, reject or amend the programme of works.)

Tenderer‣to‣Submit‣a‣

program‣of‣works

PROJECT EXECUTION PLAN
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

6.00 PROJECT EXECUTION PLAN SUBMISSION FORM

6.3 The‣Tenderer‣should‣submit‣the‣Health,‣Safety‣and‣Environmental‣Policy‣

currently‣practised‣by‣your‣company.‣The‣Tenderer‣is‣required‣in‣

addition‣to‣the‣above‣to‣submit‣a‣specific‣Health,‣Safety‣and‣

Environmental‣proposal‣for‣this‣Project‣taking‣into‣account‣the‣specific‣

nature‣of‣the‣project.

(Please note that the Employer is not bound to the Health, Safety and 

Environmental Policy submitted by the Tenderer, in the event that the 

Tenderer is awarded the Project, the Design Team in Consultation with the 

Employer will be free to approve, reject or amend the Health, Safety and 

Environmental Proposal)

Tender‣to‣Submit‣

Health,‣Safety‣and‣

Environmental‣Policy‣

(Not‣more‣than‣5‣

Pages)
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 2

TENDER EVALUATION CRITERIA

6.00 TENDER DOCUMENT PREPARATION

6.1 The‣Tenderers‣is‣required‣to‣thoroughly‣read‣the‣Tender‣Document‣with‣special‣emphasis‣on‣the‣

Instructions‣to‣Tenderers.‣The‣Tenderer‣is‣required‣to‣submit‣the‣Tender‣in‣strict‣accordance‣

with‣the‣instructions‣given‣and‣in‣the‣format‣provided.

6.2 The‣Letter‣of‣Tender‣should‣be‣signed‣by‣the‣Personal‣legally‣authorized‣to‣transact‣on‣behalf‣of‣

the‣Tenderer.

6.3 The‣Tenderer‣should‣submit‣One‣Original‣Tender‣Document‣and‣One‣Copy.

TENDER DOCUMENT PREPARATION
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 2

TENDER EVALUATION CRITERIA

ITEM 

NO.

REQUIREMENT MAXIMUM SCORE

1. Professional‣Staff‣and‣Key‣Personnel 8‣Marks

2. Past‣Experience‣and‣On‣Going‣Projects 26‣Marks

3. Construction‣Plant,‣Equipment,‣Tools‣and‣Vehicles 12‣Marks

4. Financial‣Resources 12‣Marks

5. Project‣Execution‣Plan 6‣Marks

6. Tender‣Document‣Preparation 6‣Marks

Total 70Marks

IMPORTANT NOTE

1. The‣Tenderer‣is‣advised‣that‣it‣is‣mandatory‣for‣a‣Tenderer‣to‣score‣a‣minimum‣of‣

Fifty‣(50)‣Marks‣out‣of‣a‣Possible‣Seventy‣(70)‣Marks.‣Any‣Tenderer‣failing‣to‣achieve‣

this‣minimum‣score‣will‣be‣deemed‣to‣be‣a‣non‣responsive‣tender‣and‣will‣Not be 

evaluated any further irrespective of the Tenderer's Financial Proposal.

TECHNICAL EVALUATION SCORE SHEET
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SECTION NO. 3: PRELIMINARIES
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 3

PRELIMINARIES

BILL NO. 2

GENERAL MATTERS

The‣contractor‣shall‣be‣deemed‣to‣have‣satisfied‣himself‣before‣tendering‣as‣to‣the‣
correctness‣and‣sufficiency‣of‣his‣tender‣for‣the‣works‣and‣of‣the‣rates‣and‣prices‣stated‣in‣
the‣priced‣Bills‣of‣Quantities.‣Rates‣and‣prices‣quoted‣shall‣cover‣all‣his‣obligations‣under‣
the‣contract‣and‣all‣matters‣and‣things‣necessary‣for‣the‣proper‣completion‣and‣
maintenance‣of‣the‣works.

‣A

SUFFICIENCY OF TENDER

3/2
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

Throughout‣these‣Bills,‣units‣of‣measurement‣and‣terms‣are‣abbreviated‣and‣shall‣be‣
interpreted‣as‣follows:-

ABBREVIATI
ON

MEANING

C.M Cubic‣Metre
S.M Square‣Metre
L.M Linear‣Metre
mm Milimeter
KG/KGS Kilogramme
NO. Number
Prs. Pairs
B.S Shall‣mean‣the‣British‣Standard‣Specification‣Published‣by‣the‣

British‣Standard‣Institution,‣2‣Park‣Street,‣London‣W.I.,‣England.

Ditto The‣whole‣of‣the‣preceding‣description‣except‣as‣qualified‣in‣the‣
description‣in‣which‣it‣occurs.‣Where‣it‣occurs‣in‣descriptions‣of‣
succeeding‣items,‣it‣shall‣mean‣the‣same‣as‣in‣the‣first‣
description‣concerned.‣Where‣it‣occurs‣in‣brackets,‣it‣shall‣mean‣
the‣whole‣of‣the‣preceding‣description‣which‣is‣contained‣within‣
the‣appropriate‣brackets.‣‣Where‣it‣is‣underline‣it‣shall‣mean‣the‣
whole‣of‣that‣part‣or‣the‣preceding‣description‣which‣is‣
underlined.

m/s measured‣separately
a.b.d As‣before‣described

‣A

DEFINITIONS AND ABBREVIATIONS
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1. All‣notices,‣requests,‣claims,‣demands,‣instructions‣and‣other‣communications‣between‣the‣
parties‣and‣other‣specialist‣and‣consultants‣appointed‣by‣the‣Employer‣to‣render‣
professional‣services‣under‣this‣contract‣shall‣be‣in‣writing;

2. Method‣of‣Notice.‣
2.1. All‣notices‣shall‣be‣given‣

2.1.1. by‣delivery‣in‣person‣
2.1.2. by‣a‣nationally‣recognized‣next‣day‣courier‣service‣or‣
2.1.3. by‣registered‣or‣certified‣mail,
2.1.4. by‣facsimile,‣
2.1.5. by‣electronic‣mail‣to‣the‣address‣of‣the‣party‣specified‣in‣this‣Tender‣or‣such

other‣address‣as‣either‣party‣may‣specify‣in‣writing;

3. Receipt‣of‣Notice.‣
3.1. All‣notices‣shall‣be‣effective‣upon‣

3.1.1. by‣delivery‣in‣person‣
3.1.2. receipt‣by‣the‣party‣to‣which‣notice‣is‣given,‣or
3.1.3. on‣the‣third‣(3rd)‣day‣following‣mailing,‣whichever‣occurs‣first;

4. Change‣of‣Address.‣
4.1. Any‣party‣to‣this‣Contract‣may‣notify‣the‣other‣party‣of‣any‣changes‣to‣the‣address‣or‣

any‣of‣the‣other‣details‣specified‣in‣this‣clause;‣provided,‣however,‣that‣such‣
notification‣shall‣only‣be‣effective‣on‣the‣date‣specified‣in‣such‣notice‣or‣five‣(5)‣
Business‣Days‣after‣the‣notice‣is‣given,‣whichever‣is‣later;

5. Refusal‣of‣Delivery.‣
5.1. Rejection‣or‣other‣refusal‣to‣accept‣or‣the‣inability‣to‣deliver‣because‣of‣changed‣

address‣of‣which‣no‣notice‣was‣given‣shall‣be‣deemed‣to‣be‣receipt‣of‣the‣notice‣as‣of‣
the‣date‣of‣such‣rejection,‣refusal‣or‣inability‣to‣deliver;

FORM OF NOTICE
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TERMS

Wherever‣the‣words,‣‘selected’‣or‣‘as‣directed’,‣‘as‣required’,‣or‣words‣of‣similar‣meanings‣

are‣used‣in‣the‣Bills‣of‣Quantities,‣it‣is‣to‣be‣understood‣that‣the‣selections,‣directions‣or‣

requirements‣of‣the‣Architect‣are‣intended.‣‣Similarly,‣the‣words,‣‘approved’,‣‘satisfactory‣

to’‣the‣Architect‣and‣the‣Architect’s‣materials‣are‣ordered‣or‣the‣works‣to‣which‣the‣

words‣refer‣are‣put‣in‣hand

‣A

Selected,directed,approved’,etc.

The‣term‣“Contractor”‣shall‣mean‣the‣person‣or‣persons,‣partnership,‣firm‣or‣company,‣
whose‣tender‣for‣this‣work‣has‣been‣accepted‣and‣who‣has‣or‣have‣signed‣this‣Contract‣
and‣shall‣include‣his‣or‣their‣heirs,‣executors,‣administrators‣assignees,‣successors‣and‣
duly‣appointed‣representatives.

‣B

Contractor

The‣term‣“Sub-Contractor”‣shall‣be‣deemed‣to‣mean‣the‣person‣or‣persons,‣partnership,‣
firm‣or‣company‣who‣has/have‣been‣engaged‣by‣the‣Contractor‣or‣appointed‣by‣the‣
Employer‣to‣carry‣out‣any‣Sub-Contract‣works‣forming‣part‣of‣this‣Contract‣and‣shall‣
include‣his‣or‣their‣heirs,‣

‣C

Sub-Contractor

The‣Contractor‣shall‣find‣and‣submit‣on‣the‣Form‣of‣Tender‣an‣approved‣Insurance‣
Company‣or‣bank‣who‣will‣be‣willing‣to‣be‣bound‣to‣the‣Client‣in‣an‣amount‣equal‣to‣Ten‣
per‣cent‣(10%)‣of‣the‣Contract‣amount‣for‣the‣due‣performances‣of‣the‣Contract‣up‣to‣the‣
date‣of‣completion‣as‣certified‣by‣the‣Architect.‣The‣Contractor‣shall‣furnish‣within‣seven‣
days‣after‣the‣Contract‣Agreement‣is‣signed‣the‣Performance‣Bond‣to‣the‣approval‣of‣the‣
Client.

‣D

BOND
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The‣Contractor‣shall‣be‣entirely‣responsible‣for‣the‣security‣of‣all‣the‣works,‣stores,‣
materials,‣plant,‣personnel,‣etc‣both‣his‣own‣and‣Sub-Contractor’s‣and‣must‣provide‣all‣
necessary‣watching,‣lighting‣and‣other‣precautions‣as‣necessary‣to‣ensure‣security‣against‣
theft,‣loss‣or‣damage‣and‣the‣protection‣of‣the‣public.Maximum‣precautions‣must‣be‣
exercised‣to‣uphold‣security‣in‣the‣vicinity‣of‣the‣Works.All‣watching‣and‣lighting‣shall‣
comply‣with‣the‣requirements‣of‣the‣Employer‣and‣the‣Local‣Authority‣By-Laws‣and‣
Police‣regulations‣and‣the‣Contractor‣shall‣give‣all‣requisite‣notices‣to‣these‣
authoritiesThe‣Contractor‣shall‣comply‣with‣all‣instructions‣of‣the‣Architect‣with‣regard‣
to‣the‣upholding‣of‣security‣arrangements.

‣A

SECURITY OF WORKS

TheContractorshalltakeeveryprecautiontoavoiddamagetoallexistingproperty
includingroads,cables,drainsandotherservicesandhewillbeheldresponsiblefor
andshallmakegoodallsuchdamagearisingfromtheexecutionofthiscontractathis
ownexpensetothesatisfactionoftheArchitect

‣B

EXISTING PROPERTY

The‣Contractor‣shall‣prevent‣any‣trespass‣on‣the‣adjoining‣property‣and‣he‣shall‣take‣all‣
reasonable‣precautions‣during‣the‣progress‣of‣the‣Contract‣to‣prevent‣any‣damage‣to‣the‣
adjoining‣property‣or‣public‣or‣private‣roadways‣and‣to‣prevent‣material,‣plant,‣rubbish,‣
debris,‣etc‣collecting‣on‣the‣adjoining‣property‣or‣roadways.‣‣Should‣the‣Contractor‣wish‣
to‣erect‣scaffolding‣on‣or‣to‣make‣use‣of‣adjoining‣property‣he‣shall‣obtain‣prior‣
permission‣from‣the‣Architect‣and‣clear‣away‣at‣completion‣of‣his‣work‣or‣when‣directed‣
and‣make‣good‣any‣damage‣to‣his‣satisfaction.

‣C

TRESPASS, DAMAGE AND CARE OF WORKS
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The‣Contractor‣will‣be‣responsible‣for‣the‣protection‣of‣adjoining‣buildings,‣boundary‣
walls,‣fences,‣services‣either‣overhead‣or‣underground‣and‣for‣the‣making‣good‣of‣or‣
paying‣for‣all‣damage‣thereto,‣should‣such‣be‣caused‣in‣the‣course‣of‣building‣operations.

The‣Contractor‣shall‣allow‣for‣making‣good‣all‣damage‣to‣the‣roads,‣kerbs,‣surface‣water‣
channels‣e.t.c‣to‣the‣entire‣satisfaction‣of‣the‣Architect‣and‣shall‣be‣responsible‣for‣
observing‣any‣By-Law‣or‣Authority‣regarding‣keeping‣the‣road‣free‣from‣mud,‣filth,‣etc‣
arising‣out‣of‣the‣execution‣of‣the‣Works.

The‣Contractor‣will‣be‣required‣throughout‣the‣execution‣of‣the‣Works‣to‣maintain‣and‣
make‣good‣at‣his‣own‣expense‣any‣damage‣he‣may‣cause‣to‣the‣present‣public‣and‣private‣
road‣surfaces‣and‣pavements‣arising‣from‣or‣consequent‣upon‣the‣execution‣of‣the‣works,‣
to‣the‣satisfaction‣of‣the‣Local‣or‣other‣Authority‣and‣the‣Architect.

‣A

ADJACENT PROPERTY, SERVICES, PUBLIC AND PRIVATE ROADS
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The‣Tenderer’s‣attention‣is‣drawn‣to‣the‣possibility‣of‣some‣existing‣utility‣cables/pipes‣
on‣site.‣‣Before‣commencing‣any‣excavations/demolitions,‣the‣Contractor‣will‣be‣required‣
to‣ascertain‣the‣location‣of‣such‣services‣and‣ascertain‣whether‣they‣are‣“live”‣or‣not.‣‣The‣
Contractor‣shall‣be‣required‣to‣liaise‣with‣the‣necessary‣authorities‣with‣regard‣to‣the‣
termination/re-routing‣of‣any‣service‣pipes/cables‣including‣paying‣for‣all‣related‣
charges.

Extreme‣care‣must‣be‣taken‣at‣all‣times‣to‣ensure‣that‣existing‣drainage‣and‣water‣supply‣
pipes,‣electric‣cables,‣underground‣drains‣and‣other‣service‣lines‣are‣not‣damaged‣during‣
excavation‣or‣other‣building‣operations‣and‣all‣necessary‣precautions‣must‣be‣taken‣to‣
avoid‣such‣occurrence.

Should‣such‣damage‣nevertheless‣occur,‣the‣Contractor‣shall‣immediately‣inform‣the‣
Architect‣and‣then‣proceed‣expeditiously‣with‣the‣repairing‣of‣such‣damage‣at‣his‣own‣
cost.

The‣Contractor‣shall‣be‣held‣responsible‣for‣and‣shall‣indemnify‣the‣Employer‣against‣all‣
losses‣and‣expenses‣incurred‣as‣a‣result‣of‣such‣damage‣and‣disruption‣of‣services.

Where‣removal‣or‣disconnection‣of‣such‣service‣lines‣is‣required‣to‣be‣carried‣out‣under‣
the‣Contract,‣the‣operations‣must‣be‣carried‣out‣in‣co-ordination‣with‣the‣relevant‣Local‣
Service‣Authority‣so‣as‣to‣minimise‣any‣disruption‣of‣services‣to‣the‣surrounding‣
buildings‣and‣to‣enable‣them‣not‣make‣any‣precautions‣necessary‣and‣to‣make‣any‣
alternative‣arrangement‣for‣the‣temporary‣provision‣of‣the‣services‣affected.

The‣Contractor‣will‣further‣be‣required‣to‣provide‣at‣his‣own‣cost‣any‣temporary‣service‣
lines‣or‣connections‣for‣the‣duration‣of‣disruption‣caused‣by‣such‣disconnections‣or‣
removal.

‣A

EXISTING SERVICES

The‣Contractor‣is‣recommended‣to‣examine‣the‣drawings‣and‣visit‣the‣site‣the‣location‣of‣
which‣is‣described‣in‣the‣Particular‣Preliminaries‣hereof.‣‣He‣shall‣be‣deemed‣to‣have‣
acquainted‣himself‣therewith‣as‣to‣its‣nature,‣position,‣means‣of‣access‣or‣any‣other‣
matter‣which‣may‣affect‣his‣tender.‣‣No‣claim‣arising‣from‣his‣failure‣to‣comply‣with‣this‣
recommendation‣will‣be‣considered.

‣B

VISIT SITE AND EXAMINE DRAWINGS
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Site‣Meetings‣will‣be‣held‣in‣the‣site‣offices‣at‣intervals‣as‣directed‣by‣the‣Architect‣and‣
the‣Contractor‣will‣be‣required‣to‣attend‣and‣also‣summon‣the‣attendance‣of‣Sub-
Contractors‣and‣Specialists.‣‣Adequate‣arrangements‣must‣be‣allowed‣for‣with‣regard‣to‣
tables,‣chairs,‣etc‣which‣must‣be‣provided‣by‣the‣Contractor.

‣A

SITE MEETINGS

A‣site‣diary‣shall‣be‣provided‣by‣the‣Contractor‣in‣the‣form‣of‣a‣double‣foolscap‣size‣stiff‣
covered‣ruled‣book‣which‣should‣be‣kept‣available‣at‣all‣times‣upon‣the‣site.‣‣Entries‣made‣
in‣the‣site‣diary‣by‣the‣Architect‣or‣his‣duly‣appointed‣representative‣shall‣be‣deemed‣to‣
be‣the‣Architect’s‣instructions‣given‣in‣writing‣and‣the‣Contractor‣shall‣confirm‣the‣same‣
to‣the‣Architect‣within‣Seven‣(7)‣clear‣working‣days.All‣persons‣entering‣the‣site‣or‣other‣
working‣area‣on‣whatever‣business‣shall‣be‣instructed‣by‣the‣Contractor‣to‣record‣their‣
visit‣in‣the‣site‣diary‣giving‣their‣name,‣address‣and‣reason‣for‣visiting‣the‣site.

‣B

SITE DIARY

Unless‣otherwise‣stated‣in‣the‣Particular‣Preliminaries‣hereof,‣the‣following‣requirements‣
shall‣apply:-The‣Contractor‣shall‣provide‣at‣his‣own‣risk‣and‣cost‣all‣necessary‣water‣
required‣for‣the‣works.The‣Contractor‣shall‣make‣his‣own‣arrangements‣for‣connection‣to‣
the‣nearest‣suitable‣water‣main‣and‣for‣metering‣the‣water‣used,‣or‣he‣may‣make‣a‣
separate‣arrangement‣with‣the‣Employer‣for‣temporary‣connection‣to‣the‣existing‣mains‣
and‣pay‣for‣all‣associated‣charges‣for‣connection‣and‣construction‣and‣consumption.He‣
must‣also‣provide‣temporary‣storage‣tanks‣and‣meters‣as‣required‣at‣his‣own‣cost‣and‣
clear‣away‣when‣no‣longer‣required‣and‣make‣good‣on‣completion‣to‣the‣entire‣
satisfaction‣of‣the‣Architect.‣‣The‣Contractor‣shall‣pay‣all‣charges‣in‣connection‣
therewithNo‣guarantee‣is‣given‣or‣implied‣that‣sufficient‣water‣will‣be‣available‣from‣the‣
mains‣and‣the‣Contractor‣must‣make‣his‣own‣arrangements‣for‣augmenting‣this‣supply‣at‣
his‣own‣cost‣if‣necessary.No‣claims‣for‣lack‣of‣water‣or‣water‣pressure‣will‣however‣be‣
entertained.All‣water‣shall‣be‣fresh,‣clean,‣pure‣and‣free‣from‣earthy‣vegetable‣or‣organic‣
matter‣and‣acid‣or‣alkaline‣substances‣in‣solution‣or‣suspension‣and‣shall‣be‣tested‣
whenever‣required‣by‣the‣Architect.

‣C

WATER FOR THE WORKS
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Unless‣otherwise‣stated‣in‣the‣Particular‣Preliminaries‣hereof,‣the‣following‣requirements‣
shall‣apply:‣-The‣Contractor‣shall‣provide‣at‣his‣own‣risk‣and‣cost‣all‣necessary‣electric‣
light‣and‣power‣required‣for‣use‣in‣the‣Works.‣‣No‣guarantee‣is‣given‣or‣implied‣that‣
mains‣power‣will‣always‣be‣available‣and‣the‣Contractor‣shall‣make‣his‣own‣
arrangements‣for‣providing‣temporary‣power.The‣Contractor‣may‣install‣his‣own‣
generator‣on‣site‣with‣the‣approval‣of‣the‣K.P.L.C.‣if‣required.Alternatively,‣he‣may‣make‣a‣
separate‣arrangement‣at‣his‣own‣risk‣with‣the‣Employer‣for‣temporary‣connection‣and‣
supply‣of‣electricity‣for‣the‣works‣and‣pay‣all‣associated‣charges‣for‣connection‣and‣
consumptionNo‣claims‣due‣to‣lack‣of‣electricity‣or‣due‣to‣power‣fluctuations‣will‣be‣
accepted.

‣A

ELECTRICITY SUPPLY FOR THE WORKS

The‣Contractor‣shall‣provide‣a‣telephone,‣a‣computer‣and‣e-mail‣facility‣from‣the‣
commencement‣to‣completion‣of‣the‣works‣for‣the‣sole‣official‣use‣of‣the‣Employer,‣
Consultants,‣Clerk‣of‣Works‣and‣Sub-Contractors.

The‣Contractor‣shall‣apply‣and‣arrange‣for‣the‣installation‣of‣these‣facilities‣and‣pay‣all‣
charges‣in‣connection‣with‣the‣installations,‣rental,‣removal‣and‣for‣usage‣by‣his‣own‣staff,‣
his‣Sub-Contractors‣and‣all‣other‣parties‣mentioned‣above.

‣B

TELECOMMUNICATION FACILITIES

The‣term‣"Provisional‣Sum"‣wherever‣used‣in‣these‣Bills‣of‣Quantities‣shall‣have‣the‣
meaning‣stated‣in‣Section‣A‣item‣A7‣(i)‣of‣the‣Standard‣Method‣of‣Measurement.‣That‣is‣a‣
"Sum‣in‣the‣Bills‣of‣Quantities"‣provided‣for‣works‣or‣for‣costs‣which‣cannot‣be‣be‣entirely‣
foreseen‣defined‣or‣detailed‣at‣the‣time‣the‣tenderer‣documents‣were‣prepared‣and‣
issued.Such‣sums‣are‣net‣and‣no‣addition‣shall‣be‣made‣to‣them‣for‣profit

‣C

PROVISIONAL SUMS

In‣the‣Final‣Account,‣all‣Provisional‣Sums‣shall‣be‣deducted‣and‣the‣value‣of‣the‣work‣
properly‣executed‣in‣respect‣of‣them‣upon‣the‣Architect’s‣order‣added‣to‣the‣Contract‣
Sum.‣‣Such‣work‣shall‣be‣valued‣as‣described‣for‣Variation‣under‣Condition‣No.‣30‣of‣the‣
Conditions‣of‣Contract,‣but‣should‣any‣part‣of‣the‣work‣be‣executed‣by‣a‣Nominated‣Sub-
Contractor‣or‣any‣articles‣for‣the‣work‣supplied‣by‣a‣Nominated‣Supplier,‣the‣value‣of‣
such‣work‣or‣article‣shall‣be‣treated‣as‣a‣P.C.‣Sum‣and‣profit‣and‣attendance‣comparable‣
to‣that‣contained‣in‣the‣priced‣Bills‣of‣Quantities‣for‣similar‣items‣added.

‣D

ADJUSTMENT OF PROVISIONAL SUMS.
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The‣term‣"Prime‣Cost‣Sum"‣or‣"P.C.‣Sum"‣wherever‣used‣in‣these‣Bills‣of‣ Quantities‣
shall‣have‣the‣meaning‣stated‣in‣Section‣A‣item‣A7‣(ii)‣of‣the‣Standard‣Method‣of‣
Measurement.‣That‣is‣a‣Sum‣provided‣in‣the‣Bills‣of‣Quantities‣for‣works‣or‣Services‣to‣be‣
executed‣by‣a‣Nominated‣sub-contractor,‣a‣statutory‣authority‣or‣a‣public‣undertaking‣or‣
for‣materials‣or‣goods‣to‣be‣obtained‣from‣a‣nominated‣supplier.‣Such‣a‣Sum‣will‣Shall‣be‣
deemed‣to‣be‣exclusive‣of‣any‣profit‣required‣by‣the‣General/Main‣Contractor‣and‣a‣
provision‣shall‣be‣made‣thereof

Persons‣or‣firms‣nominated‣by‣the‣Architect‣to‣execute‣work‣or‣to‣provide‣and‣fix‣
materials‣or‣goods‣as‣stated‣in‣Condition‣No.‣31‣of‣the‣Conditions‣of‣Contract‣are‣descried‣
herein‣as‣Nominated‣Sub-Contractors.‣Persons‣or‣firms‣so‣nominated‣to‣supply‣goods‣or‣
materials‣are‣described‣herein‣as‣Nominated‣Suppliers.

The‣words‣"Prime‣Cost"‣(or‣the‣initials‣"P.C")‣appearing‣in‣the‣contract‣documents‣shall‣
mean‣net‣costs‣exclusive‣‣of‣any‣trade,‣cash‣or‣other‣discount‣whatsoever‣but‣inclusive‣of‣
the‣costs‣of‣the‣packing,‣carriage‣and‣delivery.‣Such‣costs‣shall‣be‣the‣same‣due‣to‣the‣sub-
contract‣or‣supplier‣after‣adjustments‣where‣applicable‣in‣respect‣of‣measurements‣of‣
rates.

‣A

PRIME COST (OR P.C.) SUMS.

In‣the‣final‣account‣all‣Prime‣Cost‣Sums‣shall‣be‣deducted‣and‣the‣amount‣properly‣
expended‣upon‣the‣Architect’s‣order‣in‣respect‣of‣each‣of‣them‣added‣to‣the‣Contract‣sum.‣
In‣substantiation‣the‣contractor‣will‣require‣to‣produce‣to‣the‣Quantity‣Surveyor‣all‣
quotations,‣invoices‣and‣‣receipted‣accounts‣as‣shall‣be‣necessary‣to‣show‣the‣details‣of‣
the‣sums‣actually‣paid‣by‣the‣Contractor.‣Items‣of‣profit‣upon‣P.C.‣Sums‣shall‣be‣adjusted‣
in‣the‣final‣account‣pro‣rata‣to‣the‣amount‣paid.‣Items‣of‣"attendance‣and‣builders‣work"‣
following‣P.C.‣Sums‣shall‣be‣adjusted‣pro‣rata‣to‣the‣physical‣extent‣of‣the‣work‣executed‣
(not‣pro‣rata‣to‣the‣amount‣paid)‣and‣this‣shall‣apply‣even‣though‣the‣Contractor's‣priced‣
Bill‣shows‣a‣percentage‣in‣the‣rate‣column‣in‣respect‣of‣them.‣Should‣the‣Contractor‣be‣
permitted‣to‣tender‣and‣his‣tender‣be‣accepted‣of‣any‣work‣for‣which‣a‣P.C.‣Sum‣is‣
included‣in‣these‣Bill‣of‣Quantities‣profit‣and‣attendance‣will‣be‣allowed‣at‣the‣same‣rate‣
as‣it‣would‣be‣if‣the‣work‣were‣executed‣by‣a‣Nominated‣Sub-Contractor.

‣B

ADJUSTMENT OF PRIME COST SUMS.

3/11

GENERALMATTERS

BillNo.2

SectionNo.3

Proposed Completion of Lecture Theatre III Annex (Phase I)
Copyright  Paramount Project Consultants Ltd

Carried to Collection KShs



Amount
Kshs

Item
No

BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

When‣any‣work‣is‣ordered‣by‣the‣ARCHITECT‣to‣be‣executed‣by‣nominated‣sub-
contractors,‣the‣Contractor‣shall‣enter‣into‣sub-contracts‣as‣described‣in‣Conditions‣of‣
Contract‣and‣shall‣thereafter‣be‣responsible‣for‣such‣sub-contractors‣in‣every‣respect.

Unless‣otherwise‣described‣the‣Contractor‣is‣to‣provide‣for‣such‣Sub-Contractors‣any‣or‣
all‣of‣the‣facilities‣described‣in‣these‣Preliminaries.‣The‣Contractor‣should‣price‣for‣these‣
with‣the‣nominated‣Sub-contract‣Contractor's‣work‣concerned‣in‣the‣P.C.‣Sums‣under‣the‣
description‣"add‣for‣Attendance".

‣A

NOMINATED SUB-CONTRACTORS

The‣contractor‣shall‣accept‣responsibility‣for‣providing‣the‣following‣services‣for‣
nominated‣sub-contractors.

The‣following‣services‣are‣described‣as‣"allow‣for‣general‣attendance"‣

1. Use‣for‣the‣purpose‣of‣the‣sub-contract‣works‣of‣any‣scaffolding‣belonging‣to‣or‣
provided‣by‣the‣contractor‣while‣it‣remains‣so‣erected‣upon‣site.

2. Provision‣of‣water,‣lighting‣and‣security.

3. Use‣of‣sanitary‣accommodation,‣mess‣rooms‣and‣welfare‣facilities.

4. Provision‣of‣space‣of‣offices‣or‣stores‣or‣space‣for‣storage‣of‣plant‣and‣materials.

‣B

GENERALATTENDANCE
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The‣following‣services‣are‣stated‣under‣a‣separate‣item‣and‣where‣described‣under‣the‣
following‣headings‣shall‣‣mean:‣

1. Taking‣delivery‣including‣the‣provision‣of‣‣unskilled‣labour‣necessary‣to‣attend‣upon‣
the‣sub-contractors‣workmen‣for‣‣the‣purpose‣of‣‣unloading‣plants‣and‣materials‣
when‣received‣upon‣the‣site‣and‣placing‣in‣position‣within‣the‣sub- contractor's‣
storage‣space‣or‣store.

2. Hoisting‣including‣the‣provision‣of‣unskilled‣labour‣and‣the‣use‣of‣any‣contractors‣
standing‣scaffolding‣and‣plant‣for‣the‣purpose‣of‣assisting‣the‣ sub-contractors‣
workmen‣in‣hoisting‣the‣sub-contractors‣plant‣and‣‣materials‣to‣the‣various‣levels‣but‣
not‣placing‣in‣its‣final‣position.

3. Constructing‣scaffolding‣for‣the‣specific‣use‣of‣the‣Sub-Contractor.

4. Providing‣power‣including‣the‣provision‣of‣power‣during‣the‣course‣of‣the‣works‣and‣
during‣the‣period‣of‣commissioning‣and‣training.

‣A

SPECIALATTENDANCE

The‣contractor‣shall‣take‣delivery‣of‣all‣materials‣or‣goods‣supplied‣by‣the‣Nominated‣
suppliers‣and‣shall‣sign‣a‣receipt‣as‣having‣received‣them‣in‣good‣order‣and‣condition.‣‣He‣
shall‣off‣load,‣transport‣to‣site,‣unload,‣hoist,‣provide‣safe‣storage‣and‣thereafter‣be‣
responsible‣for‣any‣loss‣or‣damage‣or‣replacement‣of‣any‣such‣lost‣or‣damaged‣articles‣at‣
his‣own‣expense‣and‣shall‣return‣case‣if‣so‣required.Provision‣is‣made‣herein‣following‣
each‣appropriate‣P.C‣sums‣for‣the‣costs‣of‣the‣foregoing‣services‣against‣items‣reading‣
"take‣delivery‣of‣and‣fix‣only"

‣B

NOMINATEDSUPPLIERS

Notwithstanding‣the‣foregoing‣conditions,‣the‣Client‣reserves‣the‣right‣to‣place‣a‣"Direct‣
Contract"‣for‣any‣goods‣or‣services‣required‣in‣the‣works‣which‣are‣covered‣by‣a‣P.C.‣Sum‣
in‣the‣Bills‣of‣Quantities‣and‣to‣pay‣for‣the‣same‣direct.‣In‣any‣such‣instances,‣profit‣
relative‣to‣the‣P.C.‣Sum‣in‣the‣priced‣Bills‣of‣Quantities‣will‣be‣adjusted‣as‣described‣for‣
P.C.‣Sums‣and‣allowed.

‣C

DIRECT CONTRACTS
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The‣Contractor‣shall‣allow‣for‣the‣attendance‣of‣trade‣upon‣trade‣and‣shall‣afford‣any‣
tradesmen‣or‣other‣persons‣employed‣for‣the‣execution‣of‣any‣work‣not‣included‣in‣this‣
Contract‣every‣facility‣for‣carrying‣out‣their‣work‣and‣also‣for‣use‣of‣his‣ordinary‣
scaffolding.‣The‣Contractor,‣however,‣shall‣not‣be‣required‣to‣erect‣any‣special‣scaffolding‣
for‣them.‣The‣Contractor‣shall‣perform‣such‣carting‣away‣arising‣debris‣and‣for‣making‣
good‣after‣the‣work‣of‣such‣tradesmen‣or‣persons‣as‣may‣be‣ordered‣by‣the‣Architect‣and‣
the‣work‣will‣be‣measured‣and‣paid‣for‣to‣the‣extent‣executed‣at‣rates‣provided‣in‣these‣
Bills.

‣A

ATTENDANCE UPON OTHER TRADESMEN, ETC. 

All‣work‣described‣as‣"Provisional"‣in‣these‣Bills‣of‣Quantities‣is‣subject‣to‣re‣
measurement‣in‣order‣to‣ascertain‣the‣actual‣quantity‣executed‣for‣which‣payment‣will‣be‣
made.‣

All‣“Provisional‣Works"‣and‣other‣"Works"‣liable‣to‣adjustment‣under‣this‣Contract‣shall‣
be‣left‣uncovered‣for‣a‣reasonable‣time‣to‣allow‣all‣measurements‣needed‣for‣such‣
adjustments‣‣to‣be‣taken‣by‣the‣Quantity‣Surveyor.

Immediately‣the‣work‣is‣ready‣for‣measurement‣the‣Contractor‣shall‣give‣notice‣to‣the‣
Quantity‣Surveyor.‣

If‣the‣Contractor‣makes‣default‣in‣these‣respects,‣he‣shall,‣if‣the‣Quantity‣Surveyor‣so‣
directs,‣uncover‣the‣work‣to‣enable‣measurements‣to‣be‣taken‣and‣afterwards‣reinstate‣at‣
his‣own‣expense.

‣B

PROVISIONAL WORK

Any‣unauthorised‣alteration‣or‣qualification‣made‣to‣the‣text‣of‣the‣Bills‣of‣Quantities‣may‣

cause‣the‣Tender‣to‣be‣disqualified‣and‣will‣in‣any‣case‣be‣ignored.‣

The‣Contractor‣shall‣be‣deemed‣to‣have‣made‣allowance‣in‣his‣prices‣generally‣to‣cover‣
any‣items‣against‣which‣no‣price‣has‣been‣inserted‣in‣the‣priced‣Bills‣of‣Quantities.‣‣‣All‣
items‣of‣measured‣work‣shall‣be‣priced‣in‣detail‣and‣the‣Tenders‣containing‣Lump‣Sums‣
to‣cover‣trades‣or‣groups‣of‣work‣must‣be‣broken‣down‣to‣show‣the‣price‣of‣each‣item‣
before‣they‣will‣be‣accepted.

‣C

ALTERATIONS TO BILLS, PRICING, ETC.
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Blasting‣will‣only‣be‣allowed‣with‣the‣express‣permission‣of‣the‣Architect‣in‣writing.

All‣blasting‣operations‣shall‣be‣carried‣out‣at‣the‣Contractor’s‣sole‣risk‣and‣cost‣in‣
accordance‣with‣any‣Government‣regulations‣in‣force‣for‣the‣time‣being‣and‣any‣special‣
regulations‣laid‣down‣by‣the‣Architect‣governing‣the‣use‣and‣storage‣of‣explosives.

‣A

BLASTING OPERATIONS

Materials‣of‣any‣kind‣obtained‣from‣the‣excavations‣shall‣be‣the‣property‣of‣the‣Employer.‣‣
Unless‣the‣Architect‣directs‣otherwise,‣such‣materials‣shall‣be‣dealt‣with‣as‣provided‣in‣
the‣Contract.‣‣Such‣materials‣shall‣only‣be‣used‣in‣the‣works,‣in‣substitution‣of‣materials‣
which‣the‣Contractor‣would‣otherwise‣have‣had‣to‣supply,‣with‣written‣permission‣of‣the‣
Architect.‣‣Should‣such‣permission‣be‣given,‣the‣Contractor‣shall‣make‣due‣allowance‣for‣
the‣value‣of‣the‣materials‣so‣used‣at‣a‣price‣to‣be‣agreed.

‣B

MATERIALS ARISING FROM EXCAVATIONS

Before‣commencing‣work‣the‣Contractor‣must‣arrange‣for‣and‣agree‣with‣the‣Project‣
Architect/Engineer‣and‣Quantity‣Surveyor‣the‣existing‣site‣levels‣and‣similarly‣establish‣
and‣agree‣on‣a‣bench‣mark.

‣C

SITE LEVELS

The‣contractor‣shall‣set‣out‣works‣in‣accordance‣with‣the‣dimensions‣and‣levels‣shown‣on‣
the‣drawings‣and‣shall‣be‣responsible‣of‣the‣correctness‣of‣all‣dimensions‣and‣levels‣set‣
out‣by‣him‣and‣he‣will‣be‣required‣to‣amend‣all‣errors‣arising‣from‣inaccurate‣setting‣out‣
at‣his‣own‣cost‣and‣expenses.‣In‣the‣event‣of‣any‣error‣or‣discrepancy‣in‣the‣dimensions‣
or‣levels‣marked‣on‣the‣drawings‣being‣discovered,‣such‣errors‣or‣discrepancies‣must‣be‣
reported‣by‣the‣contractor‣to‣the‣architect‣for‣his‣immediate‣attention.No‣work‣shall‣be‣
commenced‣by‣the‣contractor‣until‣he‣has‣received‣written‣instructions‣from‣the‣Architect‣
to‣adjust‣such‣discrepancies‣which‣may‣be‣proved,‣upon‣receipt‣of‣such‣instructions‣and‣
no‣claim‣for‣extra‣expenses‣or‣relief‣from‣the‣provisions‣of‣Clause‣5‣of‣the‣Conditions‣of‣
the‣Contract,‣any‣discrepancy‣or‣error‣in‣the‣dimensions‣or‣levels‣shown‣on‣the‣drawings‣
may‣be‣made‣thereafter.

‣D

SETTING OUT
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MATERIALS, TOOLS, PLANT AND SCAFFOLDING

The‣contractor‣shall‣be‣responsible‣for‣the‣provision‣and‣transportation‣of‣all‣materials‣
required‣for‣the‣works‣except‣in‣so‣far‣as‣may‣be‣stated‣otherwise‣herein.

All‣such‣materials‣shall‣comply‣with‣all‣regulations‣whether‣general‣or‣local‣in‣force‣
throughout‣the‣period‣of‣the‣contract‣and‣shall‣be‣required‣as‣may‣be‣necessary‣to‣comply‣
with‣any‣amendments‣in‣or‣additions‣to‣such‣regulations

All‣materials‣and‣workmanship‣used‣in‣the‣execution‣of‣the‣work‣shall‣be‣of‣the‣best‣
quality‣and‣description‣unless‣otherwise‣stated.

Where‣materials‣are‣to‣be‣obtained‣from‣overseas‣or‣where‣any‣material‣is‣not‣
readily/immediately‣available‣the‣appropriate‣order‣must‣be‣placed‣as‣soon‣as‣possible‣
after‣the‣Contract‣is‣signed‣and‣all‣appropriate‣measures‣must‣be‣taken‣to‣secure‣timely‣
delivery‣of‣such‣materials

The‣Contractor‣shall‣also‣order‣materials‣to‣be‣obtained‣from‣local‣sources‣as‣early‣as‣
necessary‣to‣ensure‣that‣they‣are‣on‣site‣as‣and‣when‣required‣for‣use‣in‣the‣works.

The‣Bills‣of‣Quantities‣shall‣not‣be‣used‣for‣the‣purpose‣of‣ordering‣materials.

‣A

MATERIALS
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Where‣required,‣the‣Contractor‣shall‣erect‣and‣maintain‣an‣approved‣type‣of‣scaffolding‣
and‣staging‣sufficiently‣strong‣and‣efficient‣for‣the‣due‣performance‣of‣the‣Works‣
including‣Sub-Contractor’s‣works,‣provide‣special‣scaffolding‣as‣required‣by‣the‣Sub-
Contractors,‣alter‣and‣adapt‣all‣scaffolding‣as‣and‣when‣required‣during‣the‣works‣and‣
remove‣on‣completion‣and‣make‣good.

All‣scaffolding‣and‣staging‣over‣two‣metres‣in‣height‣together‣with‣access‣ladders,‣ties‣to‣
walls‣and‣handrails,‣etc‣shall‣comply‣in‣all‣respects‣with‣the‣Factories‣(Building‣
Operations‣and‣Work‣of‣Engineering‣Construction)‣Rules.

All‣scaffolding‣and‣staging‣shall‣comply‣with‣all‣regulations‣whether‣general‣or‣local‣in‣
force‣throughout‣the‣period‣of‣the‣Contract‣and‣shall‣be‣altered‣and‣adapted‣during‣the‣
Contract‣as‣may‣be‣necessary‣to‣comply‣with‣any‣amendments‣in‣or‣additions‣to‣such‣
regulations

The‣Contractor‣shall‣in‣all‣cases‣give‣Notice‣and‣obtain‣the‣approval‣of‣the‣Architect‣
before‣erection‣and‣give‣one‣full‣week’s‣notice‣of‣intention‣to‣dismantle‣the‣scaffolding‣
and‣staging‣to‣the‣Architect‣who‣shall‣not‣unreasonably‣withhold‣permission‣for‣the‣
dismantling‣to‣proceed.

No‣timber‣used‣for‣scaffolding,‣formwork‣or‣temporary‣works‣of‣any‣kind‣shall‣be‣used‣
afterwards‣in‣the‣permanent‣work.

‣A

SCAFFOLDING

Allow‣for‣providing‣all‣plant,‣tools‣and‣vehicles‣required‣for‣the‣works‣except‣in‣so‣far‣as‣
may‣be‣stated‣otherwise‣herein‣and‣except‣for‣such‣items‣specifically‣and‣only‣required‣
for‣the‣use‣of‣nominated‣Sub-Contractors‣as‣described‣herein.

The‣Contractor‣shall‣provide‣all‣necessary‣hoists,‣tackle,‣plant,‣vehicles,‣tools‣and‣
appliances‣of‣every‣description‣for‣the‣due‣and‣satisfactory‣completion‣of‣the‣works‣and‣
shall‣remove‣the‣same‣on‣completion.

All‣such‣plant,‣tools‣and‣vehicles‣shall‣comply‣with‣all‣regulations‣whether‣general‣or‣local‣
in‣force‣throughout‣the‣period‣of‣the‣Contract‣and‣shall‣be‣altered‣and‣adapted‣during‣the‣
Contract‣as‣may‣be‣necessary‣to‣comply‣with‣any‣amendments‣in‣or‣additions‣to‣such‣
regulations.‣

‣B

PLANT,MACHINERY,VEHICLE&TOOLS
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The‣Contractor‣will‣be‣required‣to‣provide‣an‣approved‣type‣of‣Tower‣Crane‣on‣site‣for‣
the‣works.

The‣Tenderer‣shall‣allow‣in‣his‣tender‣for‣this‣including‣its‣proper‣maintenance‣during‣
construction‣and‣removal‣on‣completion.

Allowance‣should‣further‣be‣made‣in‣the‣Tender‣for‣all‣Local‣Authority‣permissions‣and‣
charges‣involved‣and‣any‣temporary‣structural‣support‣required‣by‣the‣Structural‣
Engineer.

‣A

TOWERCRANE

The‣Contractor‣shall‣furnish‣at‣his‣own‣cost‣any‣samples‣of‣materials‣or‣workmanship‣
required‣for‣the‣works‣that‣may‣be‣called‣for‣by‣the‣Architect‣for‣his‣approval‣or‣rejection.

The‣Architect‣may‣reject‣any‣materials‣or‣workmanship‣which‣in‣his‣opinion‣is‣not‣up‣to‣
the‣required‣standards‣and‣specifications.

The‣procedure‣for‣submitting‣samples‣of‣materials‣for‣testing‣and‣the‣method‣of‣marking‣
for‣identification‣shall‣be‣as‣laid‣down‣by‣the‣Architect.

The‣Contractor‣shall‣allow‣in‣his‣Tender‣for‣the‣provision‣of‣all‣such‣samples‣except‣those‣
in‣connection‣with‣Nominated‣Sub-Contract’s‣work.

‣B

SAMPLES

The‣Contractor‣shall‣provide‣at‣his‣own‣risk‣and‣cost‣where‣directed‣on‣or‣off‣the‣site‣
weather-proof‣lockup‣sheds‣for‣the‣safe‣storage‣and‣custody‣of‣materials‣for‣the‣works.

He‣shall‣remove‣such‣sheds‣and‣make‣good‣damaged‣or‣disturbed‣surfaces/works‣upon‣
completion‣to‣the‣satisfaction‣of‣the‣Architect.

The‣Contractor‣shall‣also‣provide‣a‣separate‣weather-proof‣lock-up‣store‣for‣the‣safe‣
storage‣of‣materials‣supplied‣by‣the‣Employer.

‣C

STORAGEOFMATERIALS

3/18

GENERALMATTERS

BillNo.2

SectionNo.3

Proposed Completion of Lecture Theatre III Annex (Phase I)
Copyright  Paramount Project Consultants Ltd

Carried to Collection KShs



Amount
Kshs

Item
No

BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

The‣Contractor‣shall‣allow‣for‣testing‣all‣installations‣required‣to‣be‣tested‣and‣provide‣
everything‣necessary‣for‣this‣purpose‣and‣leave‣in‣perfect‣working‣order‣to‣the‣
satisfaction‣of‣the‣Architect‣and‣Local‣Authority.

Allow‣for‣all‣expenses‣in‣connection‣with‣testing‣of‣materials‣as‣specified‣hereunder‣
including‣the‣supply‣and‣preparation‣of‣materials‣and‣their‣packing‣and‣conveyance‣to‣an‣
approved‣Materials‣Testing‣Laboratory,‣Laboratory‣charges,‣etc.

The‣following‣tests‣will‣be‣measured‣according‣to‣the‣number‣of‣tests‣actually‣called‣for‣
by‣the‣Architect‣and‣carried‣out‣but‣unsuccessful‣tests‣will‣not‣be‣included‣in‣the‣
measurement.

DESCRIPTION NO. RATE (KShs.) TOTAL (KShs.)
Water‣Test‣‣(1‣Litre) 10
Sand‣Test‣(0.1‣Cubic‣Metre) 20
Aggregate‣Test‣(0.1‣Cubic‣Metre) 20
Reinforcement‣Test‣mild‣steel‣rod‣
or‣high‣tensile‣steel‣bar‣of‣various‣
diameter‣from‣6mm‣to‣25mm‣‣‣(1‣
Linear‣Metre)

20

Concrete‣Test
(150‣x‣150‣x‣150mm‣test‣cubes)

300

Natural‣Stone‣(blocks)(one‣test‣
comprises‣ten‣blocks)

5

Concrete‣Blocks‣testing‣of‣various‣
strengths‣in‣accordance‣with‣British‣
Standard‣Specifications‣(one‣test‣
comprises‣ten‣blocks)

5

Total

Contractor‣to‣insert‣rate‣and‣extend‣and‣insert‣the‣total‣in‣amount‣column

‣A

TESTING
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The‣Architect‣may‣arrange‣for‣other‣testing‣of‣materials‣apart‣from‣the‣above‣required‣by‣
the‣Specifications‣that‣the‣Architect‣may‣at‣his‣discretion‣deem‣desirable,‣but‣the‣testing‣
shall‣be‣made‣at‣the‣expense‣of‣the‣Contractor‣and‣not‣at‣the‣expense‣of‣the‣Architect.‣‣

The‣Contractor‣shall‣pay‣for‣the‣testing‣in‣accordance‣with‣the‣current‣scale‣of‣testing‣
charges‣laid‣down‣by‣the‣Ministry‣of‣Roads‣and‣Public‣Works.

The‣procedure‣for‣submitting‣samples‣of‣material‣for‣testing‣and‣the‣method‣of‣marking‣
for‣identification‣shall‣be‣as‣laid‣down‣by‣the‣Architect.‣‣

The‣Contractor‣shall‣allow‣in‣his‣tender‣for‣such‣tests‣except‣those‣in‣connection‣with‣
nominated‣sub-contractors’‣work.and‣he‣shall‣be‣responsible‣for‣all‣expenses‣incurred‣in‣
completing‣such‣tests,‣including‣costs‣of‣labour,‣materials,‣equipment,‣transport‣and‣
charges‣of‣the‣testing‣authority,‣etc.

‣A

Any‣workmanship‣or‣materials‣not‣complying‣with‣the‣specific‣requirements‣or‣approved‣
samples‣or‣which‣have‣been‣damaged,‣contaminated‣or‣have‣deteriorated,‣must‣be‣
immediately‣removed‣from‣the‣site‣and‣replaced‣at‣the‣Contractor’s‣expense,‣when‣
required‣and‣so‣instructed‣by‣the‣Architect.

‣B

REJECTEDWORKMANSHIPORMATERIALS

All‣materials‣for‣incorporation‣in‣the‣works‣must‣be‣suitably‣stored‣on‣site‣or‣in‣a‣
approved‣bonded‣warehouse‣adequately‣insured‣against‣theft‣and‣damage‣for‣the‣
duration‣of‣storage‣before‣payment‣of‣the‣same‣is‣included‣in‣the‣interim‣payment‣
certificate‣unless‣specifically‣exempted‣by‣the‣Architect.‣This‣includes‣the‣materials‣of‣the‣
Main‣Contractor,‣Nominated‣Sub-Contractors‣and‣Nominated‣Suppliers.

‣C

PAYMENTOFMATERIALSONSITE
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The‣Employer‣reserves‣the‣right‣to‣supply‣any‣local‣or‣imported‣materials‣required‣for‣
this‣Contract,‣whether‣measured‣or‣allowed‣as‣a‣P.C.‣or‣Provisional‣Sum‣in‣the‣B.Q.

In‣the‣event‣of‣the‣Client‣exercising‣this‣right,‣the‣Project‣Quantity‣Surveyor‣or‣the‣
Services‣Engineer‣will‣adjust‣the‣Contract‣or‣Sub-Contract‣Sum‣accordingly‣and‣no‣claims‣
from‣the‣Main‣Contractor‣or‣Sub-Contractors‣will‣be‣accepted‣in‣this‣regard.

The‣Contractor‣will‣be‣required‣to‣sign‣a‣receipt‣for‣all‣articles‣and‣materials‣supplied‣by‣
the‣Client‣at‣the‣time‣of‣taking‣delivery‣thereof,‣as‣having‣received‣them‣in‣good‣order‣and‣
condition,‣and‣will‣thereafter‣be‣responsible‣for‣any‣loss‣or‣damage‣and‣for‣replacements‣
of‣any‣such‣loss‣or‣damage‣with‣articles‣and/or‣materials‣which‣will‣be‣supplied‣by‣the‣
Client‣at‣the‣current‣market‣prices‣including‣Custom‣Duty‣and‣V.A.T.,‣at‣the‣Contractor’s‣
own‣cost‣and‣expense,‣to‣the‣satisfaction‣of‣the‣Architect.

‣A

CLIENTSUPPLIEDMATERIALS.
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Allow‣for‣complying‣with‣all‣Government‣Acts,‣Orders‣and‣Regulations‣and‣by-laws‣of‣the‣
Local‣Authority.‣in‣connection‣with‣the‣employment‣of‣Labour,‣serving‣notices‣and‣paying‣
of‣fees‣on‣all‣matters‣related‣to‣the‣execution‣of‣the‣works.

The‣Contractor‣must‣acquaint‣himself‣duly‣with‣current‣Acts‣and‣Regulations,‣including‣
Police‣Regulations‣regarding‣the‣movement,‣housing,‣security‣and‣control‣of‣labour,‣
labour‣camps,‣passes‣for‣transport,‣etc.‣‣It‣is‣most‣important‣that‣the‣Contractor,‣before‣
tendering,‣shall‣obtain‣from‣the‣relevant‣Authority‣the‣fullest‣information‣regarding‣all‣
such‣regulations‣and/or‣restrictions‣which‣may‣affect‣the‣organisation‣of‣the‣works,‣
supply‣and‣control‣of‣labour,‣access‣routes‣and‣delivery‣restrictions‣of‣materials‣and‣
dumping‣sites‣etc‣and‣allow‣accordingly‣in‣his‣tender.

In‣particular‣the‣Contractor’s‣attention‣is‣drawn‣to‣the‣provisions‣of‣the‣Factory‣Act‣(Cap‣
514‣)‣1950‣and‣the‣Factories‣Amendment‣act‣(1990).

His‣tender‣must‣include‣for‣all‣costs‣arising‣or‣resulting‣from‣compliance‣with‣any‣Act,‣
Order‣or‣Regulation‣relating‣to‣Insurance,‣pensions‣and‣holidays‣for‣workpeople‣or‣to‣the‣
safety,‣health‣and‣welfare‣of‣the‣workpeople.

The‣contractor‣will‣be‣held‣responsible‣for‣serving‣on‣the‣chief‣inspector‣of‣factories‣a‣
written‣notice‣not‣later‣than‣seven‣days‣after‣the‣beginning‣of‣the‣building‣operations‣
included‣in‣this‣contract‣stating‣the‣particulars‣required.

The‣above‣rules‣are‣published‣in‣the‣Legal‣Notice‣1179‣of‣June‣11‣1978‣and‣kenya‣gazette‣
supplement‣No.‣18‣(‣Legislative‣Supplement‣No.‣13‣)‣dated‣5th‣April‣1984‣respectively.(‣
Building‣Operations‣and‣work‣of‣Engineering‣construction‣)

No‣claim‣in‣respect‣of‣want‣of‣knowledge‣in‣this‣connection‣will‣be‣entertained.

‣A

GOVERNMENT ACTS, LOCAL REGULATIONS AND BY-LAWS

The‣Contractor‣shall‣at‣all‣times‣observe‣any‣police‣regulations‣including‣those‣regarding‣
the‣loading‣and‣unloading‣of‣or‣waiting‣by‣vehicles‣on‣the‣pubic‣highway‣and‣the‣Contract‣
Sum‣shall‣be‣deemed‣to‣include‣for‣strict‣compliance‣therewith.

‣B

POLICE REGULATIONS

The‣Tender‣must‣include‣for‣all‣costs‣arising‣or‣resulting‣from‣any‣Law‣requiring‣payment‣
by‣the‣Contractor‣of‣any‣Statutory‣Levy‣or‣Levies‣currently‣in‣force.

‣C

STATUTORY LEVIES
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The‣contractor‣‣shall‣pay‣rates‣of‣wages‣and‣observe‣hours‣and‣conditions‣of‣labour‣not‣
less‣favourable‣than‣the‣minimum‣conditions‣of‣employment‣applicable‣in‣the‣district‣in‣
which‣the‣work‣is‣carried‣out.‣The‣relevant‣notice‣must‣be‣posted‣up‣and‣kept‣posted‣
upon‣the‣site‣where‣it‣can‣be‣conveniently‣read‣by‣the‣employees‣concerned‣in‣languages‣
they‣can‣understand.The‣contractor‣is‣to‣comply‣with‣the‣Regulations‣of‣Wages‣and‣
Conditions‣of‣Employment‣Act,‣Building‣and‣Construction‣Industry‣wages‣Council‣and‣is‣to
be‣responsible‣for‣compliance‣of‣the‣sub-contractors‣employed‣in‣the‣execution‣of‣the‣
contract.‣If‣required‣he‣is‣to‣notify‣the‣Architect‣of‣the‣names‣and‣addresses‣of‣all‣such‣
sub-contractors.‣Any‣Contractor‣or‣Subcontractors‣not‣complying‣will‣not‣be‣permitted‣to‣
tender‣for‣other‣work‣for‣such‣a‣period‣as‣the‣Architect‣may‣determine‣Should‣a‣claim‣be‣
made‣to‣the‣Architect‣alleging‣the‣Contractor's‣default‣in‣payment‣of‣Fair‣Wages‣to‣any‣
workman‣employed‣on‣the‣contract‣and‣if‣proof‣thereof‣satisfactory‣to‣the‣Architect,‣may‣
failing‣payment‣by‣the‣contractor,‣pay‣the‣claim‣out‣of‣any‣monies‣due‣or‣which‣may‣
become‣due‣to‣the‣contractor‣under‣this‣contract.The‣Contractor‣is‣to‣furnish‣to‣the‣
Architect,‣if‣called‣upon‣to‣do‣so,‣such‣particulars‣of‣the‣rates‣of‣wages,‣hours‣and‣
conditions‣of‣labour‣referred‣to‣above‣as‣the‣Architect‣may‣direct

‣A

FAIR WAGES

The‣Contractor‣shall‣NOT‣be‣permitted‣to‣house‣workers‣on‣site‣and‣must‣make‣
arrangements‣to‣transport‣them‣to‣and‣from‣site‣on‣a‣daily‣basis.

‣B

LABOUR CAMPS

The‣contractor‣shall‣include‣in‣his‣prices‣for‣the‣transport‣of‣materials,‣workmen‣etc‣to‣
and‣from‣the‣site‣of‣the‣proposed‣works‣at‣such‣hours‣and‣by‣such‣routes‣as‣are‣permitted‣
by‣the‣Authorities.All‣unit‣rates‣for‣local‣or‣imported‣goods‣are‣to‣include‣freight,‣
insurance,‣handling‣and‣delivery‣costs‣to‣the‣project‣site‣together‣with‣import‣duties,‣sale‣
tax,‣port‣charges‣etc‣and‣all‣other‣charges‣of‣whatever‣nature.

‣C

TRANSPORT TO AND FROM THE SITE

The‣Contractor‣shall‣constantly‣keep‣on‣the‣works‣a‣literate‣English‣speaking‣Agent‣or‣
Representative,‣competent‣and‣experienced‣in‣the‣kind‣of‣work‣involved‣who‣shall‣give‣
his‣whole‣time‣to‣the‣superintendence‣of‣the‣works.‣Such‣Agent‣or‣Representative‣shall‣
receive‣on‣behalf‣of‣the‣Contractor‣all‣directions‣and‣instructions‣from‣the‣Architect‣and‣
such‣directions‣shall‣be‣deemed‣to‣have‣been‣given‣to‣the‣Contractor‣in‣accordance‣with‣
the‣Conditions‣of‣Contract.

‣D

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT
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The‣said‣works‣shall‣be‣executed‣under‣the‣direction‣and‣to‣the‣entire‣satisfaction‣of‣the‣
Architect‣and‣clerk‣of‣works‣who‣shall‣have‣the‣Architect's‣specifically‣delegated‣authority‣
and‣shall‣at‣all‣times‣have‣access‣to‣the‣works,‣to‣the‣yards‣and‣workshops‣of‣the‣
contractor‣or‣other‣places‣where‣goods‣are‣being‣prepared‣for‣the‣building

‣A

CLERK OF WORKS (ARCHITECT'S REPRESENTATIVE)

Immediately‣after‣signing‣the‣contract‣the‣contractor‣is‣to‣prepare‣a‣Time‣progress‣Chart‣
showing‣the‣time‣and‣order‣in‣which‣he‣proposes‣to‣carry‣out‣the‣works‣within‣the‣total‣
construction‣time‣stated‣in‣the‣contract.‣The‣chart‣will‣show‣in‣detail‣the‣construction‣
time‣and‣order‣in‣which‣each‣section‣of‣the‣work‣is‣to‣be‣carried‣out‣‣and‣be‣sub-divided‣
into‣trades‣and‣tasks.‣If‣the‣contractor‣proposes‣sectional‣completion‣of‣the‣project‣he‣
must‣‣plan‣this‣in‣detail‣including‣access‣roads,‣and‣services‣and‣this‣shall‣be‣reflected‣on‣
the‣chart.

‣Upon‣the‣letting‣of‣the‣sub-contractors‣work‣the‣contractor‣is‣to‣incorporate‣times‣and‣
details‣of‣each‣separate‣sub-contractor‣work‣which‣‣information‣is‣to‣be‣agreed‣by‣the‣
sub-contractor‣and‣the‣chart‣will‣be‣so‣designed‣to‣accommodate‣this‣information.

At‣the‣end‣of‣each‣week‣the‣contractor‣is‣to‣mark‣‣on‣the‣chart‣in‣a‣different‣colour‣the‣
actual‣time‣taken‣to‣complete‣the‣respective‣stages‣and‣sections‣of‣the‣work.

The‣contractor‣shall‣obtain‣the‣Architect's‣approval‣on‣the‣chart‣and‣then‣shall‣supply‣
copies‣to‣the‣Architect‣and‣Quantity‣Surveyor.

If‣at‣any‣time‣it‣should‣appear‣to‣the‣Architect‣that‣the‣actual‣progress‣of‣the‣works‣does‣
not‣conform‣to‣the‣approved‣programme‣progress‣schedule‣the‣contractor‣shall‣produce‣
at‣the‣request‣of‣the‣Architect‣a‣revised‣programme‣showing‣the‣modifications‣and‣
accelerations‣to‣the‣approved‣programme‣necessary‣to‣ensure‣completion‣of‣the‣works‣
within‣the‣agreed‣contract‣period.

The‣submission‣of‣and‣approval‣by‣the‣Architect‣of‣such‣revisions‣and‣accelerations‣shall‣
not‣entitle‣the‣Contractor‣to‣any‣extra‣payment‣or‣extension‣of‣time‣and‣shall‣not‣relieve‣
the‣contractor‣of‣any‣duties‣or‣obligations‣or‣responsibilities‣under‣the‣contract

‣B

PROGRESS SCHEDULE
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The‣contractor‣shall‣be‣responsible‣for‣any‣extra‣costs‣for‣overtime‣working‣he‣considers‣
will‣be‣necessary‣in‣order‣to‣complete‣the‣works‣within‣the‣contract‣period‣or‣time‣for‣
completion‣apart‣from‣overtime‣working‣which‣may‣be‣authorized‣by‣the‣ArchitectIf‣
overtime‣is‣worked‣out‣in‣accordance‣with‣a‣written‣instruction‣issued‣by‣the‣Architect‣
the‣contractor‣will‣be‣reimbursed‣in‣respect‣of‣such‣overtime‣to‣the‣unproductive‣time‣
payable‣over‣and‣above‣the‣basic‣hourly‣rates‣as‣laid‣down‣by‣the‣Regulation‣of‣wages‣
and‣Conditions‣of‣employment‣Act,‣Building‣and‣Construction‣Industry‣Wages‣Council‣and‣
excluding‣any‣bonuses,‣profits‣and‣overheads.

‣A

OVERTIME

TEMPORARY WORKS

The‣area‣of‣the‣site‣which‣may‣be‣occupied‣by‣the‣Contractor‣for‣use‣of‣storage‣and‣for‣the‣
purpose‣of‣erecting‣workshops,‣etc.,‣shall‣be‣defined‣on‣site‣by‣the‣Architect.

‣B

AREATOBEOCCUPIEDBYTHECONTRACTOR

Means‣of‣access‣to‣the‣site‣shall‣be‣agreed‣with‣the‣Architect‣prior‣to‣commencement‣of‣
the‣works‣and‣the‣Contractor‣must‣allow‣for‣building‣and‣maintaining‣any‣temporary‣
access‣roads‣for‣the‣transport‣of‣materials,‣plant‣and‣workmen‣as‣may‣be‣required‣for‣the‣
complete‣execution‣of‣the‣works‣including‣the‣provision‣of‣temporary‣culverts,‣crossings,‣
bridges‣or‣any‣other‣means‣of‣gaining‣access.Upon‣the‣completion‣the‣works‣the‣
Contractor‣shall‣remove‣such‣temporary‣roads,‣temporary‣culverts‣bridges‣etc‣and‣make‣
good‣and‣reinstate‣all‣works‣and‣services‣disturbed‣to‣the‣satisfaction‣of‣the‣Architect.

‣C

ACCESSTOSITEANDTEMPORARYROADS
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TEMPORARY BUILDINGS

The‣Contractor‣shall‣provide,‣erect‣and‣maintain‣where‣directed‣on‣site‣and‣afterwards‣
dismantle‣Site‣Offices.‣The‣temporary‣office‣shall‣be‣for‣the‣sole‣use‣of‣the‣Employer,‣
Consultants‣and‣Clerk‣of‣Works.He‣shall‣provide,‣erect‣and‣maintain‣a‣lockup‣western‣
type‣water‣closet‣for‣the‣sole‣use‣of‣the‣above‣users,‣including‣making‣temporary‣
connections‣to‣drain‣where‣applicable‣to‣the‣satisfaction‣of‣the‣Government‣and‣Medical‣
Officers‣of‣Health‣and‣shall‣provide‣the‣services‣of‣a‣cleaner‣and‣pay‣all‣conservancy‣
charges‣and‣keep‣both‣office‣and‣closet‣in‣a‣clean‣and‣sanitary‣condition‣and‣dismantle‣
and‣make‣good‣disturbed‣surfaces‣to‣the‣satisfaction‣of‣the‣Architect‣on‣completion‣of‣the‣
works.‣

The‣office‣and‣closet‣shall‣be‣completed‣before‣the‣Contractor‣is‣permitted‣to‣commence‣
the‣Works.‣The‣Contractor‣shall‣also‣be‣required‣to‣provide‣the‣necessary‣furniture‣such‣
as‣chairs,‣tables,‣etc.‣for‣the‣use‣of‣the‣occupants‣and‣for‣purposes‣of‣holding‣site‣
meetings.He‣shall‣also‣provide‣a‣strong‣metal‣trunk‣complete‣with‣strong‣hasp‣and‣staple‣
fastening‣and‣two‣keys.

The‣Contractor‣shall‣further‣make‣available‣on‣the‣Site‣as‣and‣when‣required‣for‣use‣by‣
any‣Consultant‣or‣Clerk‣of‣Works‣the‣following‣which‣should‣be‣maintained‣in‣good‣
working‣condition‣at‣all‣times:‣-‣

1. One‣dumpy‣or‣quick‣set‣level‣and‣levelling‣staff.

2. One‣30‣metre‣steel‣tape.

3. Micrometer‣screw‣gauge.

4. Straight‣edges‣3.0m‣and‣1.0m‣long‣for‣testing‣accuracy‣of‣the‣finished‣concrete.

5. A‣glass‣graduated‣cylinder‣for‣use‣in‣the‣silt‣test‣for‣OrganicImpurities‣in‣the‣sand.

6. Slump‣test‣apparatus.

7. 12‣Nos.‣standard‣cube‣moulds.

8. Plumb‣Bob

The‣contractor‣shall‣allow‣for‣the‣cost‣of‣providing‣light‣refreshment‣for‣the‣consultants‣at‣
site‣meetings.

‣A

OFFICE,ETC.FORTHECONSULTANTS
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The‣Sanitation‣of‣the‣works‣shall‣be‣arranged‣and‣maintained‣by‣the‣Contractor‣to‣the‣
satisfaction‣of‣the‣Client‣and/or‣Local‣Authorities,‣Labour‣Department‣and‣the‣
Architect.The‣latrines‣shall‣be‣enclosed‣with‣framing‣and‣corrugated‣sheets‣‣roofs,‣sides‣
and‣partitions,with‣concrete‣floors‣steel‣trowelled‣smooth‣to‣floors‣‣to‣facilitate‣washing.‣‣
Their‣location‣shall‣be‣agreed‣with‣the‣Architects‣and‣the‣works‣shall‣not‣be‣commenced‣
before‣the‣sanitary‣accommodation‣has‣been‣approved‣by‣the‣above‣mentioned‣
authorities.The‣Contractor‣will‣be‣required‣to‣pay‣all‣conservancy‣charges‣and‣shall‣
ensure‣clean‣daily‣maintenance‣and‣disinfecting‣of‣the‣latrines,‣and‣not‣less‣than‣once‣per‣
week,‣the‣whole‣area‣shall‣be‣sprayed‣with‣disinfectant‣and‣insecticides‣and‣any‣
temporary‣drains‣shall‣be‣removed‣and‣all‣works‣and‣surfaces‣disturbed‣made‣good‣and‣‣
then‣the‣whole‣area‣disinfected‣and‣left‣clean‣‣and‣free‣from‣pollution‣to‣the‣satisfaction‣of‣
the‣Architect‣and‣local‣authorities.

‣A

SANITATIONOFTHEWORKS

The‣Contractor‣shall‣enclose‣the‣site‣or‣part‣of‣the‣works‣under‣construction‣with‣a‣
hoarding‣2400‣mm‣high‣consisting‣of‣iron‣sheets‣on‣100‣x‣50‣mm‣timber‣posts‣firmly‣
secured‣at‣1800‣mm‣centres‣with‣two‣75‣x‣50‣mm‣timber‣rails.‣The‣Contractor‣is‣in‣
addition‣required‣to‣take‣all‣precautions‣necessary‣for‣the‣safe‣custody‣of‣the‣works,‣
materials,‣plant,‣public‣and‣Employer's‣property‣on‣the‣site.‣(Approximate‣Length‣240‣
L.M)

‣B

HOARDING

The‣contractor‣shall‣provide‣sheds‣for‣storage‣accommodation‣for‣all‣goods‣and‣materials‣
liable‣to‣‣suffer‣damage‣from‣exposure‣to‣sunlight‣‣or‣inclement‣weather.‣The‣contractor‣
shall‣provide‣offices,‣mess‣rooms‣and‣all‣the‣buildings‣required‣by‣the‣contractor‣for‣his‣
own‣use‣and‣the‣use‣of‣Nominated‣Sub-contractors‣as‣required‣by‣the‣items‣of‣attendance‣
only.‣

‣C

STORES

The‣Contractor‣shall‣provide‣and‣erect‣where‣directed‣and‣maintain‣during‣the‣whole‣
period‣of‣the‣building‣operation‣and‣remove‣at‣completion,‣‣one‣‣approved‣temporary‣
notice‣board‣to‣the‣Architect's‣standard‣design‣giving‣a‣brief‣description‣of‣the‣works‣and‣
showing‣the‣names‣of‣the‣employer‣and‣the‣consultants,‣‣with‣sufficient‣space‣to‣append‣
the‣names‣of‣the‣sub-contractors‣and‣suppliers‣when‣known.‣‣The‣lettering‣concerning‣the‣
Architect,‣Quantity‣Surveyor‣and‣Engineer‣is‣not‣to‣be‣more‣than‣50mm‣high.

‣D

SIGNBOARD

‣Upon‣completion‣all‣temporary‣buildings‣are‣to‣be‣removed‣and‣cleared‣away.‣E
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Except‣as‣provided‣for‣in‣the‣Conditions‣of‣Contract,‣the‣Contractor‣shall‣be‣held‣
responsible‣for‣the‣care‣of‣Works‣generally‣until‣their‣completion,‣including‣all‣works‣
executed‣and‣materials‣deposited‣on‣the‣site‣by‣himself‣or‣Sub-Contractors‣or‣suppliers,‣
together‣with‣all‣risks‣arising‣from‣weather,‣carelessness‣of‣operatives,‣damage‣or‣loss‣at‣
his‣own‣expense.

The‣Contractor‣shall‣provide‣protection‣of‣the‣whole‣of‣the‣works‣contained‣in‣the‣Bills‣of‣
Quantities,‣including‣casing,‣covering‣or‣such‣other‣means‣as‣may‣be‣necessary‣to‣avoid‣
damage‣to‣finished‣works,‣on‣going‣works‣or‣materials‣on‣site‣to‣the‣satisfaction‣of‣the‣
Architect‣and‣remove‣such‣protection‣when‣no‣longer‣required.

In‣the‣event‣of‣any‣damages‣occuring‣to‣the‣works,‣materials,‣sewers,‣drains,‣gullies,‣paths‣
or‣other‣works‣on‣site‣in‣temporary‣possession‣of‣the‣contractor‣for‣the‣purpose‣of‣this‣
contract‣either‣from‣weather,‣‣want‣of‣proper‣protection,‣defects,‣or‣insufficiency‣‣of‣the‣
works‣or‣any‣other‣causes‣or‣whatsoever‣during‣the‣progress‣of‣the‣works,‣the‣contractor‣
shall‣be‣responsible‣and‣without‣extra‣charge,‣make‣good‣all‣damage‣and‣pay‣all‣costs‣
which‣may‣be‣levied.

‣A

PROTECTION OF THE WORK

The‣Contractor‣shall‣provide‣and‣maintain‣all‣necessary‣temporary‣gutters,‣down‣pipes,‣
chutes,‣drains,‣etc.‣for‣conveying‣rainwater‣from‣the‣buildings.The‣Contractor‣shall‣allow‣
for‣temporary‣drainage,‣pumping‣and‣piping‣for‣keeping‣the‣premises‣and‣site‣free‣from‣
accumulation‣of‣water.

‣B

TEMPORARY DISPOSAL OF RAINWATER
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The‣works‣and‣such‣sections‣of‣the‣site‣necessary‣thereafter‣shall‣be‣under‣the‣entire‣care‣
and‣control‣of‣the‣contractor‣during‣the‣whole‣period‣of‣the‣contract.

The‣Contractor‣shall‣take‣all‣possible‣precautions‣to‣prevent‣any‣nuisance,‣inconvenience‣
or‣injury‣to‣the‣holder‣or‣occupiers‣of‣the‣existing‣or‣surrounding‣properties‣and‣to‣the‣
public‣generally,‣and‣shall‣at‣all‣times‣keep‣all‣paths‣and‣roads‣affected‣by‣the‣works‣in‣a‣
safe‣and‣clear‣state,‣and‣shall‣use‣proper‣precautions‣to‣ensure‣the‣safety‣of‣all‣wheeled‣
traffic‣and‣pedestrians.

Minimum‣disturbance‣by‣noise,‣dust,‣water‣or‣movement‣of‣vehicles,‣materials,‣labour‣or‣
plant‣must‣be‣caused‣to‣the‣function‣of‣the‣existing‣adjacent‣buildings‣in‣the‣vicinity‣and‣
the‣occupants‣and‣staff‣therein.‣‣

The‣Contractor‣shall‣comply‣with‣all‣instructions‣issued‣by‣the‣Employer‣or‣Architect‣with‣
regard‣to‣minimising‣such‣disturbances.

‣A

PREVENTION OF NUISANCE & DISTURBANCE

Provide‣for‣removal‣of‣rubbish‣and‣debris‣from‣the‣Buildings‣and‣site‣as‣it‣accumulates‣on‣
site‣at‣weekly‣intervals‣or‣as‣directed‣by‣the‣Architect.

The‣Contractor‣shall‣upon‣completion‣of‣the‣works‣remove‣and‣clear‣away‣all‣temporary‣
buildings,‣plant,‣rubbish‣and‣unused‣materials,‣and‣shall‣leave‣the‣whole‣of‣the‣site‣of‣the‣
works‣in‣a‣clean‣and‣tidy‣state‣to‣the‣satisfaction‣of‣the‣Architect.

‣B

REMOVAL OF PLANT AND RUBBISH ETC

Clean‣and‣flush‣all‣gutters,‣rainwater‣and‣waste‣pipes,‣manholes‣and‣drains,‣wash‣(except‣
where‣such‣treatment‣might‣cause‣damage)‣and‣clean‣all‣floors,‣sanitary‣fittings,‣glass‣
inside‣and‣outside‣and‣any‣other‣parts‣of‣the‣works‣and‣remove‣all‣marks,‣blemishes,‣
stains‣and‣defects‣from‣joinery,‣fittings‣and‣decorated‣surfaces‣generally,‣polish‣door‣
furniture‣and‣bright‣parts‣of‣metalwork‣and‣leave‣the‣whole‣of‣the‣buildings‣watertight,‣
clean,‣perfect‣and‣fit‣for‣occupation‣to‣the‣approval‣of‣the‣Architect.

‣C

WORKS TO BE DELIVERED UP CLEAN
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Although‣sectional‣completion‣is‣not‣contemplated,‣the‣Contractor‣shall‣abide‣by‣any‣
phased‣implementation‣of‣the‣works‣that‣may‣be‣directed‣by‣the‣Architect‣to‣suit‣the‣
requirements‣of‣the‣Employer.Tenderers‣are‣also‣notified‣that‣no‣contractual‣claims‣or‣
increase‣in‣prices‣will‣be‣allowed‣due‣to‣any‣Phased‣implementation‣of‣the‣worksThe‣last‣
of‣the‣contract‣works‣are‣however‣to‣be‣completed‣within‣the‣overall‣Contract‣Completion‣
Period

‣A

PHASED IMPLEMENTATION AND SECTIONAL COMPLETION

At‣the‣completion‣of‣the‣Works,‣the‣Contractor‣shall‣apply‣for‣and‣obtain‣the‣Occupation‣
Certificate‣from‣the‣Local‣Authority‣and‣see‣that‣it‣is‣duly‣completed‣and‣signed‣in‣
accordance‣with‣conditions‣laid‣down‣by‣current‣By-Laws.

‣B

OCCUPATION CERTIFICATE

The‣Contractor's‣attention‣is‣drawn‣to‣legal‣notice‣No.‣237‣of‣October,‣1971,‣which‣
requires‣payment‣by‣the‣Contractor‣of‣a‣Training‣Levy‣at‣the‣rate‣of‣1/4‣%‣of‣the‣Contract‣
sum‣on‣all‣contracts‣of‣more‣than‣Kshs.‣50,000.00‣in‣value.

‣C

TRAINING LEVY

The‣ Tenderers’‣ attention‣ is‣ drawn‣ to‣ the‣ Kenya‣ Government’s‣ latest‣ regulations‣ on‣ Value
Added‣Tax‣(V.A.T.)‣subjecting‣all‣construction‣services‣contracts‣to‣a‣V.A.T.‣‣ rating‣of‣Sixteen
Percent (16%).  Tenderers are therefore required to allow for V.A.T. in their rates.
Tenderer’s should note therefore that all their Bills of Quantities rates for measured
items and all preliminaries should include V.A.T.  

It should further be noted that all the Provisional Sums and P.C. Sums given herein are 
inclusive of V.A.T.

Any‣additional‣information‣and‣assistance‣concerning‣the‣application‣of‣the‣said‣notice‣should‣
be‣directed‣to‣the‣office‣of‣the‣Commissioner‣of‣Value‣Added‣Tax

VALUE ADDED TAX (V.A.T.)
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For‣the‣full‣description‣of‣materials‣and‣workmanship,‣method‣of‣execution‣of‣the‣work‣
and‣notes‣for‣pricing,‣the‣Contractor‣is‣referred‣to‣the‣Specifications‣contained‣in‣Part‣No.‣
4‣herein‣which‣shall‣be‣followed‣in‣all‣respects‣unless‣it‣conflicts‣with‣the‣General‣
Preliminaries,‣Particular‣Preliminaries‣or‣other‣items‣in‣these‣Bills‣of‣Quantities,‣in‣which‣
case‣the‣contents‣of‣the‣Bills‣of‣Quantities‣shall‣apply.

The‣Contractor‣is‣referred‣to‣the‣Ministry‣of‣Roads‣and‣Public‣Works‣General‣Specification‣
dated‣1976‣or‣any‣subsequent‣revision‣thereof‣which‣is‣issued‣as‣a‣separate‣document,‣
and‣which‣shall‣be‣allowed‣in‣all‣respects‣unless‣it‣conflicts‣with‣the‣General‣
Preliminaries,‣Trade‣Preambles/specifications‣or‣other‣items‣in‣these‣Bills‣of‣Quantities.

‣A

GENERAL SPECIFICATION

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance;‣Clause‣B19(a)‣of‣the‣Standard‣Method‣of‣Measurement‣is‣deleted‣and‣the‣
following‣clause‣is‣substituted:-“Attendance‣on‣Nominated‣Sub-Contractors‣shall‣be‣given‣
as‣an‣item‣in‣each‣case‣and‣shall‣be‣deemed‣to‣include‣allowing‣use‣of‣standing‣
scaffolding;‣‣providing‣retaining,‣maintaining,‣altering‣and‣later‣removing‣all‣special‣
scaffolding;‣‣allowing‣the‣use‣of‣mess‣rooms,‣sanitary‣accommodation‣and‣welfare‣
facilities;‣‣providing‣office‣and‣storage‣facilities‣and‣water‣and‣power‣(all‣as‣specified‣in‣
the‣Preliminaries,‣unloading,‣handling,‣storing,‣hoisting,‣placing‣in‣position,‣providing‣
watching‣and‣lighting;‣hacking‣surfaces‣as‣required,‣clearing‣away‣rubbish,‣removing‣and‣
replacing‣dust‣covers,‣pipe‣casting‣and‣the‣like‣necessary‣for‣the‣execution‣and‣testing‣of‣
Sub-Contractors’‣works;‣providing‣templates,‣dimensions‣and‣supervision‣for‣the‣proper‣
carrying‣out‣of‣the‣Sub-Contractors’‣work‣and‣being‣responsible‣for‣the‣accuracy‣of‣the‣
same”.

‣B

Attendance

Clause‣B19(c)‣of‣the‣Standard‣Method‣of‣Measurement‣is‣deleted‣and‣the‣following‣Clause‣
substituted:“All‣builder’s‣work‣in‣connection‣with‣work‣by‣Nominated‣Sub-Contractors‣
including‣cutting‣all‣holes,‣chases,‣sinking‣and‣pockets‣and‣making‣good‣all‣floor,‣wall‣and‣
ceiling‣finishes‣shall‣be‣given‣as‣an‣item”.

‣C

BUILDERS WORK
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Clause‣D18‣(a)‣and‣(b)‣of‣the‣Standard‣Method‣of‣Measurement‣are‣deleted‣and‣the‣
following‣Clause‣is‣substituted:“Keeping‣excavations‣free‣from‣all‣water‣including‣spring‣
and‣running‣water‣shall‣be‣given‣as‣an‣item‣or‣shall‣be‣included‣in‣the‣description‣of‣
excavation”‣

‣A

DISPOSAL OF WATER
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SECTION NO. 3

PRELIMINARIES

BILL NO. 3

PARTICULAR MATTERS

"Employer" shall be held to mean 
The Co operative University of Kenya
P. O. Box 24814 - 00502
Karen, Nairobi

PARTIES

"Architect" shall be held to mean 
Archtron Systems
P. O. Box 73758 - 00200
Nairobi

"Quantity Surveyor" shall be held to mean 
Paramount Project Consultants Ltd
Telephone No. + 254 724 277 303 / + 254 20 80 15 138
Email Info@ppcltd.co.ke / fervent@ppcltd.co.ke
P. O. Box 29152 - 00100
Nairobi

"Structural & Civil Engineers" shall be held to mean 
Coperk Consultants Engineering Services
P. O. Box 14548 - 00800
Nairobi
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The‣site‣of‣the‣proposed‣works‣is‣‣located‣in‣The‣Co‣operative‣University‣of‣Kenya‣along‣
Ushirika‣Road‣off‣Masai‣Road,‣Karen‣Nairobi.

The‣Contractor‣shall‣be‣deemed‣to‣have‣visited‣the‣site‣and‣satisfied‣himself‣as‣to:-

1. The‣nature‣and‣position‣of‣the‣site.

2. The‣amount‣of‣the‣rubbish‣or‣debris‣to‣be‣cleared‣away‣before‣‣commencement.

3. The‣nature,‣current‣usage,‣proximity‣and‣size‣of‣adjoining‣property‣and‣building.

4. The‣availability‣of‣land‣for‣the‣erection‣and‣positioning‣of‣all‣temporary‣structures,‣
plant‣and‣materials‣necessary‣for‣the‣execution‣of‣the‣works.The‣contractor‣shall‣
obtain‣approval‣from‣the‣relevant‣Local‣Authority‣in‣all‣matters‣relating‣site‣access‣
and‣erection‣of‣temporary‣structures‣and‣must‣ensure‣adherence‣‣to‣the‣requirements‣
of‣these‣authorities.

5. No‣claim‣will‣be‣allowed‣for‣travelling‣or‣other‣expenses‣which‣may‣be‣incurred‣by‣the‣
Contractor‣in‣visiting‣the‣site‣or‣preparing‣the‣tender‣for‣the‣works.

LOCATION OF SITE
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

The‣works‣under‣this‣contract‣comprise‣the‣construction‣and‣completion‣of‣Lecture‣Halls‣for‣

The‣Co‣operative‣University‣of‣Kenya‣together‣with‣all‣the‣associated‣Services.

The‣construction‣comprises‣of:-

1. Reinforced‣Concrete‣‣Foundations,‣floor‣bed,‣beams,‣EPS‣Floor‣Slabs.

2. Smooth‣dressed‣and‣Machine‣Cut‣Natural‣Stone‣to‣External‣and‣Internal‣Walls.

3. Pre-painted‣Box‣Profile‣Roof‣Sheets.

4. Metal‣Casement‣Windows.

5. Steel‣Casement‣Doors‣&‣Flush‣Doors.

6. Plastered‣and‣Painted‣Wall‣and‣Tiled‣Finish‣to‣Wet‣Areas.

7. Plaster‣and‣Paint‣to‣Slab‣Ceiling.

8. Floor‣finish‣is‣Non‣Slip‣Ceramic‣Floor‣Tiles.

9. Services‣ comprise‣ electrical‣ and‣ mechanical‣ installations‣ to‣ be‣ executed‣ by‣ approved

Nominated‣Sub-Contractors.

The‣type‣of‣construction‣and‣materials‣to‣be‣used‣in‣executing‣‣ these‣works‣are‣clearly‣shown

on‣the‣Architect's‣and‣Engineer's‣drawings‣and‣set‣out‣herein‣in‣these‣‣Bills‣of‣Quantities.

The‣ contractor‣ must‣ obtain‣ the‣ approval‣ from‣ the‣ Architect‣ in‣ regard‣ to‣ the‣ use‣ of‣ any

materials‣or‣facilities‣existing‣or‣found‣on‣site.

SCOPE OF CONTRACT AND DESCRIPTION OF THE WORKS
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The‣following‣are‣floor‣areas‣:-‣

FLOORAREASCHEDULE

1. GroundFloor 296S.M

1. FirstFloor 296S.M

2. SecondFloor 296S.M

3. ThirdFloor 296S.M

Total 1,184S.M

The‣ above‣ information‣ is‣ given‣ without‣ warranty‣ and‣ is‣ only‣ meant‣ for‣ the‣ contractor's

guidance

FLOOR AREAS

The‣tender‣documents‣consist‣of‣the‣following:-

1. Letter‣of‣Invitation‣to‣tender

2. Letter‣of‣Offer

3. Conditions‣of‣Tendering

4. Preliminaries

5. Specifications

6. Bills‣of‣quantities

7. Drawings‣upon‣which‣the‣Bills‣of‣Quantities‣are‣based

TENDER DOCUMENTS
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA
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The‣contract‣documents‣for‣use‣in‣the‣carrying‣out‣of‣works‣shall‣be‣the‣following:-

1. Letter‣of‣Tender

2. Letter‣of‣Acceptance

3. The‣agreement‣and‣conditions‣of‣contract‣for‣building‣works‣1999‣edition

4. Contract‣drawings‣as‣listed‣in‣the‣appendix

5. Contract‣bills‣of‣quantities‣or‣schedule‣of‣rates‣as‣applicable

6. Specifications‣as‣separately‣supplied‣or‣as‣contained‣in‣the‣contract‣bills

7. Contractors‣All‣Risk‣Insurance‣Policy

8. Performance‣Security

CONTRACT DOCUMENTS
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The‣drawings‣used‣in‣the‣preparation‣of‣these‣Bills‣of‣Quantities‣are‣as‣outlined‣in‣Part‣One‣of

the‣ Tender‣ Document‣ under‣ Schedule‣ of‣ Drawing‣ and‣ are‣ deemed‣ to‣ be‣ the‣ Tender‣ and

Contract‣Drawings.

A‣set‣of‣the‣basic‣Architectural‣drawings‣is‣enclosed‣with‣the‣tender‣documents.‣‣The‣rest‣of‣the

drawings‣ are‣ however‣ available‣ for‣ inspection‣ at‣ the‣ offices‣ of‣ the‣ Architects‣ or‣ Quantity

Surveyors‣during‣normal‣working‣hours‣by‣prior‣appointment.

The‣Tenderer’s‣attention‣is‣drawn‣to‣the‣fact‣that‣references‣have‣been‣made‣to‣some‣of‣the‣
drawings‣in‣the‣measured‣section‣of‣the‣Bills‣of‣Quantities.‣Any‣such‣drawings‣can‣be‣made‣
available‣for‣inspection‣by‣any‣Tenderer‣who‣so‣wishes.

DRAWINGS

The‣Tenderers‣attention‣is‣drawn‣to‣the‣fact‣that‣this‣is‣a‣fixed‣rate‣contract.‣‣No‣claim‣for‣

increased‣costs‣will‣be‣entertained‣and‣the‣Contractor‣must‣allow‣in‣his‣tender‣for‣any‣

increases‣in‣the‣cost‣of‣labour,‣materials‣and‣plant‣which‣may‣occur‣during‣the‣currency‣of‣the‣

Contract.

The‣whole‣of‣clause‣35‣relating‣to‣price‣fluctuations‣shall‣therefore‣be‣deleted.

FIXED RATE CONTRACT

The‣Contractor‣will‣be‣required‣to‣enter‣into‣a‣Contract‣with‣the‣Employer‣under‣the‣terms‣of

the‣Agreement‣and‣Conditions‣of‣Contract‣for‣Building‣Works,‣April‣1999‣Edition‣published‣by

the‣ Joint‣ Building‣ Council,‣ Kenya,‣ copies‣ of‣ which‣may‣ be‣ inspected‣ at‣ the‣ Project‣ Quantity

Surveyor''s‣office‣by‣prior‣appointment‣during‣working‣hours.

The‣Contractor's‣attention‣is‣called‣to‣the‣following‣clauses‣of‣the‣conditions‣of‣Contract‣and‣
additions‣and/or‣amendments‣thereto,‣which‣shall‣be‣read‣as‣incorporated‣herein.‣

If‣the‣Contractor‣considers‣that‣compliance‣with‣any‣of‣the‣conditions‣of‣Contract,‣together‣
with‣sub‣clauses‣used‣in‣application‣of‣which‣headings‣are‣set‣out‣hereunder‣involves‣expenses‣
to‣him,‣which‣is‣not‣included‣elsewhere‣in‣his‣prices,‣he‣shall‣set‣down‣opposite‣any‣such‣
conditions‣the‣value‣he‣attaches‣thereto.

CONDITIONS OF CONTRACT
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Clause 1  Definitions‣A

TheTenderer’sattentioniscalledtothefollowingClausesoftheConditionsofContract
whichshallbereadasincorporatedhereinandheshallallowanysumswhichheconsiders
necessaryforthecarryingoutandobservanceofsuchConditions:

Clause 2  Articles of Agreement‣B

Clause‣3General‣obligations‣of‣the‣Employer ‣
Amendment:‣‣The‣end‣of‣the‣sentence‣comprising‣paragraphs‣3.4‣commencing‣

with‣the‣words‣‘and‣shall‣provide‣such‣evidence’‣shall‣be‣deleted. Note:‣‣‣
The‣Employer’s‣obligation‣shall‣be‣confirmed‣in‣writing‣to‣the‣successful‣Contractor‣by‣
the‣Architect.

‣C

Clause 4  General obligations of the Contractor

Note:‣‣The‣Contractor‣shall‣allow‣for‣paying‣all‣legally‣demandable‣fees,‣rates‣or‣taxes‣
including‣V.A.T.,‣and‣those‣for‣hoarding‣and‣temporary‣buildings,‣and‣no‣adjustment‣of‣
the‣Contract‣Sum‣will‣be‣made‣in‣respect‣of‣such‣payments‣unless‣expressly‣stated‣to‣the‣
contrary‣in‣these‣Bills‣of‣Quantities.

The‣Contractor‣shall‣apply‣for,‣provide‣all‣transport‣necessary‣for,‣and‣pay‣all‣costs‣and‣
charges‣in‣connection‣with‣the‣Occupation‣Certificate.‣

Documentation‣required‣for‣such‣Certificate‣will‣be‣provided‣by‣the‣Architect.

‣D

Clause 5 General obligations of the Architect‣E

Clause 6 General obligations of the Quantity Surveyor‣F
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Clause 7 Contract documents

Amendments:‣‣

1. The‣word‣“Employer”‣in‣clause‣7.3‣shall‣be‣deleted‣and‣replaced‣with‣the‣word‣
“Contractor”

2. Clause‣7.10.3‣shall‣be‣re-numbered‣7.10.5‣while‣clause‣7.10.5‣shall‣be‣re-
numbered‣7.10.3

‣A

Clause 8 Contract Bills and Contract Price

Note:-

The‣Contract‣Bills‣have‣been‣prepared‣in‣accordance‣with‣the‣latest‣edition‣of‣the‣
Standard‣Method‣of‣Measurement‣of‣Building‣Works‣published‣by‣the‣Architectural‣
Association‣of‣Kenya,‣Chapter‣of‣Quantity‣Surveyors‣as‣amended‣at‣the‣end‣of‣these‣
Preliminaries.

This‣document‣is‣available‣for‣purchase‣from‣the‣Professional‣Centre,‣Parliament‣Road,‣St.‣
John’s‣Gate,‣P.O.‣Box‣72643,‣Nairobi,‣Kenya‣or‣may‣be‣inspected‣at‣the‣offices‣of‣the‣
Quantity‣Surveyors‣or‣any‣other‣location‣specified‣by‣them.

Note:‣‣All‣Payments‣made‣in‣connection‣with‣this‣Contract‣will‣be‣in‣
Kenya‣Shillings.

‣B

Clause 9 Contractors site agent and other staff

Note:‣‣

The‣Architect‣will‣require‣that‣the‣proposed‣site‣agent‣is‣properly‣qualified‣and‣
experienced‣and‣reserves‣the‣right‣to‣order‣the‣dismissal‣from‣the‣works‣of‣any‣site‣agent‣
who‣does‣not‣meet‣with‣his‣approval

‣C

Clause 10 Clerk of Works.‣D

Clause 11 Liability against injury to persons and property‣E
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Clause 12  Insurance against Injury to Persons and Property

Note:-

The‣Contractor‣shall‣effect‣and‣maintain‣the‣following‣insurances‣in‣the‣names‣of‣the‣
Employer‣with‣an‣insurance‣firm‣to‣the‣approval‣of‣the‣Employer‣and‣Architect‣to‣cover‣
the‣full‣value‣of‣the‣following‣insurances‣as‣required‣by‣Clause‣13‣and‣shall‣allow‣for‣all‣
costs‣thereof:‣-

(a) Employer’s‣Liability‣(Workmen’s‣Compensation)

(b) Third‣Party‣(Public)‣Liability‣for‣an‣Indemnity‣of‣not‣less‣than‣Kenya‣Shillings‣
Five‣Million‣(KShs.‣5,000,000.00)‣in‣any‣one‣accident‣or‣series‣of‣accidents‣
arising‣from‣the‣same‣event‣(unlimited‣in‣aggregate).

The‣Contractor‣shall‣ensure‣that‣all‣Sub-Contractors‣effect‣and‣maintain‣such‣insurances‣
as‣are‣necessary‣to‣cover‣their‣liabilities‣in‣respect‣of‣injury‣to‣persons‣and‣property‣and‣
Workmen’s‣Compensation.

‣A

Clause 13 Insurance of the Works (Contractors Liability)‣B

Clause 14 Insurance of the Works (Employer’s Liability)  

Note:‣This‣Clause‣is‣deleted

‣C

Clause 15 Insurance of the Works (works of Alterations etc)

Note:‣‣This‣clause‣is‣deleted

‣D

In‣addition‣to‣the‣Conditions‣of‣Contract‣and‣the‣requirements‣contained‣in‣the‣foregoing‣
Clauses,‣the‣Contractor/Employer‣shall‣include‣in‣the‣insurance‣policies‣described‣above‣
full‣Indemnity‣for‣the‣following‣items‣and‣shall‣allow‣for‣all‣costs‣thereof:-

(a) The‣Contract‣Works‣and‣temporary‣works‣to‣be‣erected‣in‣performance‣of‣this‣
Contract‣to‣the‣value‣of‣not‣less‣than‣the‣Contract‣Sum.

(b) The‣Materials‣on‣Site.

(c) The‣Contractor’s‣plant,‣tools‣and‣equipment

(d) Professional‣fees‣to‣be‣calculated‣at‣Ten‣percent‣(10%)‣of‣Contract‣Sum.

‣E

NOTESONINSURANCE
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(e) Escalation/inflation‣on‣(b)‣above‣for‣an‣Indemnity‣of‣not‣less‣than‣15%‣of‣the‣
Contract‣Sum

(f) Spare‣parts,‣fuel,‣stores,‣provisions‣and‣property‣of‣employees‣(Note:‣This‣item‣
to‣be‣at‣the‣discretion‣of‣the‣Contractor)

Full‣Indemnity‣shall‣also‣be‣taken‣out‣in‣the‣same‣Policy‣to‣include‣and‣Indemnify‣the‣
following‣SPECIAL‣CLAUSES:-

(g) Automatic‣reinstatement‣of‣loss

(h) Damage‣to‣any‣existing‣property

(j) The‣Maintenance‣period‣of‣Six‣(6)‣Months

(k) The‣Fluctuation‣Clause

(l) All‣site‣Sub-Contractors

(m) All‣cross‣liabilities

(n) The‣Principals‣Clause

Any‣EXCESS‣cover‣required‣shall‣be‣at‣the‣sole‣discretion‣of‣the‣Contractor‣or‣example‣for‣
any‣or‣all‣of‣the‣following:-

(a) Storm,

(b) flood,

(c) subsidence,

(d) collapse,‣etc.

(e) Plant‣and‣equipment‣claims

(f) Third‣party‣claims‣Goods‣in‣transit‣claims‣

(g) or‣any‣other‣Claim
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Clause 16  Performance Bond

(a) Clause‣16.1:-‣The‣Contractor‣shall‣either‣allow‣for‣a‣Cash‣Bond‣or‣obtain‣and‣
submit‣on‣the‣Form‣of‣Tender‣the‣name‣of‣one‣Surety‣who‣shall‣be‣an‣
established‣bank‣‣who‣are‣willing‣to‣be‣bound‣to‣the‣Employer‣in‣an‣amount‣
equal‣to‣Ten‣Percent‣(10%)‣of‣the‣Contract‣amount‣for‣the‣due‣performance‣of
the‣Contract‣up‣to‣the‣date‣of‣completion‣as‣certified‣by‣the‣Architect‣and‣who‣
will‣when‣and‣if‣called‣upon,‣sign‣a‣Bond‣annexed‣in‣the‣Form‣of‣Agreement‣
(Without‣the‣addition‣of‣any‣limitations)‣within‣14‣days‣of‣the‣Tenderer‣signing‣

the‣ Letter‣of‣Acceptance.‣In‣the‣event‣of‣the‣Surety‣named‣in‣the‣Form‣of‣Tender
not‣being‣approved‣by‣the‣Employer,‣the‣Contractor‣shall‣furnish‣within‣seven‣
(7)‣days‣another‣Surety‣to‣the‣approval‣of‣the‣Employer

(b) Clause‣16.2:-‣Employer’s‣Performance‣Bond‣(Not‣Applicable‣-‣to‣be‣deleted)

‣A

Clause 17 Compliance with regulations, notices etc.‣B

Clause 18 Programme of works‣C

Clause 19 Access to the works.

The‣contractor‣shall‣provide‣to‣the‣Employer‣and‣his‣representative’s‣access‣to‣the‣works‣
and‣workshops‣or‣other‣places‣of‣the‣Contractor‣where‣work‣is‣being‣prepared‣for‣the‣
Contract.‣This‣shall‣be‣in‣addition‣to‣similar‣access‣to‣be‣provided‣to‣the‣Architect‣and‣his‣
representatives.

‣D

Clause 20 Possession of site and commencement of works‣E

Clause 21 Leveling and setting out‣F

Clause 22  Architect’s instructions‣G

Clause 23 Specification of goods, materials and workmanship‣H

Clause 24 Samples and tests‣J

Clause 25 Royalties and patent rights‣K
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Clause 26 Assignment‣A

Clause 27 Subletting‣B

Clause‣28 Suspension‣of‣works‣by‣the‣Architect‣C

Clause 29 Suspension of the works by the Contractor‣D
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Clause 30 Variations

Note:‣‣the‣Contractor‣shall‣submit‣to‣the‣Architect‣claims‣for‣any‣work‣or‣circumstance‣on‣
account‣of‣which‣he‣may‣consider‣that‣he‣is‣entitled‣to‣extra‣payment‣within‣seven‣days‣
from‣the‣time‣of‣commencement‣of‣such‣work‣or‣occurrence‣of‣such‣circumstance.‣Any‣
such‣claim‣must‣be‣in‣writing‣and‣accompanied‣by‣full‣particulars‣and‣must‣state‣under‣
which‣provision‣of‣the‣Contract‣it‣is‣claimed‣that‣payment‣shall‣be‣made.‣‣Daywork‣Rates‣‣
Any‣Daywork‣ordered‣under‣Sub‣clause‣(4)(C)‣of‣this‣Clause‣shall‣be‣the‣Prime‣Cost‣to‣
which‣the‣following‣percentages‣will‣be‣added‣as‣appropriate

Labour‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣……………………………….%‣‣

Materials‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣……………………………….%

Plant‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣………………………………%

The‣percentage‣additions‣shall‣cover‣all‣other‣on‣costs‣associated‣with‣the‣execution‣of‣
the‣day‣works‣including‣Contractor’s‣establishment‣and‣overhead‣costs‣and‣profit.‣
(Tenderer‣to‣insert‣percentages)

The‣Prime‣Cost‣shall‣in‣each‣case‣be‣calculated‣on‣the‣basis‣of‣market‣prices‣prevailing‣as‣
at‣the‣date‣of‣execution‣of‣the‣daywork‣and‣shall‣be‣determined‣by‣the‣Quantity‣Surveyor.

Daywork‣will‣be‣allowed only‣where‣specifically‣ordered‣or‣authorized‣by‣the‣Architect‣or‣
their‣authorized‣representative‣in‣writing.‣‣All‣daywork‣sheets‣must‣be‣signed‣by‣both‣the‣
Architect‣and‣the‣Contractor‣or‣their‣authorized‣representatives.

Final‣Account‣‣The‣Contractor‣shall‣be‣required‣to‣prepare‣and‣submit‣to‣the‣Quantity‣
Surveyor‣for‣their‣agreement,‣detailed‣Bills‣of‣Quantities‣for‣all‣variation‣works‣requiring‣
re‣measurement‣and‣works‣covered‣by‣Provisional‣Sums‣as‣soon‣as‣such‣works‣are‣
completed‣and‣the‣Tenderer‣should‣allow‣for‣all‣costs‣involved‣in‣complying‣with‣this‣
requirement.‣‣The‣agreed‣Bills‣will‣form‣the‣basis‣of‣the‣Final‣Account.

‣A
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Clause 31 Nominated Sub-Contractors ‣

Note:‣‣The‣Contractor‣must‣enter‣into‣Sub-Contracts‣with‣the‣Nominated‣Sub-Contractors‣
on‣the‣latest‣edition‣of‣the‣Standard‣‘Agreement‣and‣Schedule‣of‣Conditions‣of‣Building‣
Sub-Contract’‣form‣published‣by‣the‣Kenya‣Association‣of‣Building‣and‣Civil‣Engineering‣
Contractors.

He‣must‣incorporate‣therein‣any‣conditions‣herein‣applicable‣to‣Nominated‣Sub-
contractors‣and‣if‣he‣fails‣to‣do‣so‣must‣accept‣full‣responsibility‣for‣any‣omissions,‣
delays,‣bad‣workmanship,‣claims‣or‣expenses‣arising‣from‣the‣absence‣thereof.

The‣Sub-Contract‣must‣cover‣such‣matters‣as‣payments‣on‣account,‣retention‣sums,‣
maintenance‣period,‣facilities,‣dates‣for‣completion‣of‣each‣portion‣of‣the‣works‣together‣
with‣a‣liquidated‣and‣ascertained‣damages‣clause‣in‣the‣event‣of‣delayed‣completion‣or‣
non-completion‣and‣indemnity‣of‣the‣Contractor‣against‣any‣claims‣arising‣out‣of‣the‣
misuse‣by‣any‣such‣Sub-Contractor‣or‣his‣workmen‣of‣any‣scaffold‣erected‣or‣plant‣
employed‣by‣the‣Contractor,‣or‣that‣may‣be‣made‣against‣the‣Contractor‣in‣consequence‣
of‣any‣act,‣omission‣or‣default‣of‣the‣Sub-Contractor,‣his‣servants‣or‣agents,‣or‣in‣respect‣
of‣injury‣to‣workmen‣employed‣by‣the‣Sub-Contractor.‣‣Notwithstanding‣the‣provisions‣
contained‣in‣Clauses‣31,‣the‣Employer‣reserves‣the‣right‣to‣incorporate‣work‣of‣any‣
Nominated‣Sub-Contractor‣into‣the‣Main‣ Contract‣in‣which‣event‣the‣Nominated‣Sub-
Contractor‣shall‣become‣a‣domestic‣Sub-Contractor‣to‣the‣Main‣Contractor‣for‣all‣intents‣
and‣purposes‣of‣this‣Contract.

Any‣rights‣and‣obligations‣of‣the‣Nominated‣Sub-Contractor‣under‣Clause‣31‣will‣in‣that‣
event‣revert‣to‣the‣Main‣Contractor.

No‣claims‣will‣be‣entertained‣from‣the‣Main‣Contractor‣if‣the‣Employer‣decides‣to‣
exercise‣this‣right‣but‣profit,‣overheads‣and‣attendance‣on‣the‣appropriate‣P.C.‣Sums‣will‣
be‣paid‣as‣provided‣for‣in‣the‣Contract.

‣A
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Clause 32 Nominated Suppliers

Note:‣‣‣‣With‣regard‣to‣Nominated‣Sub-Contractors‣and‣Suppliers:

(a) The‣Contractor‣will‣not‣receive‣any‣cash,‣trade‣or‣other‣discounts‣on‣Prime‣Cost‣
and‣Provisional‣Sums.‣‣Any‣profit‣in‣lieu‣of‣these‣discounts‣which‣the‣Contractor‣
desires‣must‣be‣priced‣by‣him‣against‣the‣appropriate‣items‣provided‣in‣the‣Bills‣
of‣Quantities.

(b) When‣tendering‣for‣works‣covered‣by‣Prime‣Cost‣and‣Provisional‣Sums,‣the‣
Contractor‣will‣be‣treated‣as‣any‣other‣Nominated‣Supplier‣or‣Sub-Contractor.

(c) The‣Employer‣reserves‣the‣right‣to‣pay‣direct‣on‣certificates‣of‣the‣Architect
some‣or‣all‣accounts‣in‣respect‣of‣works‣and‣Provisional‣Sums‣due‣to‣
Nominated‣Sub-Contractors‣or‣Nominated‣Suppliers‣and‣to‣deduct‣any‣amounts‣
so‣paid‣from‣any‣sums‣otherwise‣payable‣to‣the‣Contractor.‣‣Should‣this‣
reservation‣be‣adopted,‣any‣profits‣which‣the‣Contractor‣may‣have‣allowed‣on‣
Prime‣Cost‣and‣Provisional‣Sums‣may‣be‣omitted‣from‣the‣Contract,‣at‣the‣
discretion‣of‣the‣Architect.‣Direct‣payment‣will‣not‣be‣deemed‣to‣construe‣
omission‣of‣the‣work‣from‣the‣Contract‣and‣the‣Contractor‣will‣continue‣to‣be‣
responsible‣for‣the‣work‣or‣goods‣in‣accordance‣with‣the‣terms‣of‣the‣Contract.

‣A

Clause 33 Works by other persons engaged by the Employer

(a) The‣Contractor‣shall‣permit‣the‣carrying‣out‣of‣work‣not‣forming‣partof‣this
contract,‣by‣the‣Employer‣or‣by‣other‣persons‣employed‣or‣otherwise‣engaged‣
by‣him/her

(b) Where‣the‣work‣is‣not‣described‣in‣the‣contract‣bills,‣the‣Employer,‣at‣his/her‣
sole‣discretion,‣may‣arrange‣the‣carrying‣out‣of‣such‣work‣at‣any‣time‣during
the‣term‣of‣this‣contract.

‣B
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Clause 34 Payments

NOTES:

(a) At‣intervals‣stated,‣Certificates‣shall‣be‣issued‣subject‣to‣Sub‣clause‣34.4.‣
When‣applying‣for‣a‣Certificate,‣the‣Contractor‣shall‣furnish‣the‣Quantity‣
Surveyor‣with‣a‣detailed‣approximate‣statement‣of‣the‣value‣of‣work‣executed
and‣all‣materials‣on‣site‣in‣order‣to‣expedite‣the‣issue‣of‣the‣Certificates.

(b) Subsequent‣Certificates‣will‣not‣be‣issued‣to‣the‣Contractor‣by‣the‣Architect‣until‣
satisfactory‣proof‣has‣been‣given‣by‣the‣Contractor‣that‣Nominated‣Sub-
Contractors‣and‣Suppliers‣have‣been‣paid‣the‣amounts‣included‣for‣them‣in‣
previous‣Certificates‣issued‣to‣the‣Contractor.

(c) All‣documents‣necessary‣for‣the‣purpose‣of‣the‣composition‣of‣the‣Final‣
Account‣including‣all‣documents‣relating‣to‣the‣Accounts‣of‣Nominated‣Sub-
Contractors‣and‣suppliers‣shall‣be‣passed‣to‣the‣Quantity‣Surveyor‣as‣and‣when‣
available‣during‣the‣progress‣of‣the‣works‣and‣not‣later‣than‣one‣month‣after
Date‣of‣Practical‣Completion

(d) The‣whole‣of‣Sub‣clauses‣34.6,‣34.7‣34.14‣and‣34.15‣shall‣be‣deleted

‣A

Clause 35  Fluctuations 

Note:‣This‣Clause‣is‣deleted

IMPORTANT NOTES

This‣is‣a‣fixed‣rate‣Contract‣and‣the‣Contractor‣must‣allow‣in‣his‣tender‣for‣any‣increase‣in‣
the‣cost‣of‣labour,‣materials‣and‣plant‣for‣any‣reason‣whatsoever‣during‣the‣currency‣of‣
the‣Contract.

‣B

Clause 36 Extension of time

NOTE‣‣Sub‣clause‣36.1.2‣to‣be‣amended‣as‣follows:‣“by‣reason‣of‣any‣exceptionally‣
adverse‣weather‣conditions‣taking‣into‣considerations‣the‣worst‣weather‣conditions‣
recorded‣in‣the‣past‣Ten‣(10)‣years‣by‣the‣Meteorological‣Department”

‣C
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Clause 37 Loss and expense caused by disturbance of regular progress of the 
works

‣A

Clause 38 Termination of the Contract by Employer‣B

Clause 39 Termination of the Contract by the Contractor‣C

Clause 40 Termination of the Contract by either party‣D

Clause 41 Practical completion and defects liability‣E

Clause 42 Sectional completion‣F

Clause 43 Damages for delay in completion

2%‣of‣Contract‣Sum‣per‣Week.‣(The‣maximum‣amount‣of‣delay‣damages‣
shall‣be‣ten‣percent‣10%‣of‣the‣contract‣price‣stated‣in‣the‣contract‣
agreement.)

‣G

Clause 44 Antiquities and other objects of value‣H

Clause 45 Settlement of disputes‣J
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PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO CONDITIONS OF CONTRACT

Percentage‣to‣cover‣professional‣
fees‣for‣insurance‣purposes‣only‣

Clause‣13‣‣ 10%‣of‣Contract‣Sum

Name‣of‣Contractor’s‣Surety‣
(Approved‣Bank‣Bond)

Clause‣16.1 ‣_____________________________________________________________‣‣
_____________________________________________________________‣‣
(Contractor‣to‣Propose‣and‣state‣herein)

‣Amount‣of‣‣Surety‣ Clause‣16.1 10%‣of‣Contract‣Sum

‣Name‣of‣Employer’s‣Surety Clause‣16.2 Not‣Applicable‣(N/A)

Period‣for‣submission‣of‣program Clause‣18.1 14‣Days‣from‣Contractor's‣date‣of‣signing‣the‣letter‣of‣
acceptance.

‣Period‣for‣possession‣of‣site‣ Clause‣20.1 __________________________________________________‣(Weeks)

‣Contract‣Period‣ Clause‣20.2 __________________________________________________‣(Weeks)

Date‣for‣Commencement‣of‣works Clause‣20.2 ___________‣Day‣of‣_______________________________‣2024

Date‣for‣Practical‣Completion‣‣ Clause‣20.2 ___________‣Day‣of‣_______________________________‣2024

Name‣of‣the‣Bank‣for‣purposes‣of‣
interest‣calculation

Clause‣31.14‣
Clause‣32.4.5‣
Clause‣34.6

Not‣Applicable‣(N/A)‣‣‣

Interval‣for‣application‣of‣
Payment‣certificates

Clause‣34.1 Four‣(4)‣Weeks

Minimum‣amount‣of‣payment‣
certificate

Clause‣34.4 5%‣of‣Contract‣Price

Percentage‣of‣certified‣value‣
retained

Clause‣34.12 10%‣of‣Contract‣Price‣‣

Limit‣of‣Retention Clause‣34.12 5%‣of‣Contract‣Price‣of‣Provisional‣Final‣Account‣
whichever‣is‣higher

Periods‣for‣release‣of‣interest‣on‣
retention‣money‣to‣Contractor

Clause‣34.15 Not‣Applicable‣(N/A)

Period‣of‣final‣measurement‣‣and‣
valuation

Clause‣34.17 Twelve‣(12)‣Weeks‣after‣the‣Practical‣Completion

Defects‣Liability‣Period Clause‣
41.6Thirty‣(30)‣
Weeks

Damages‣for‣delay‣in‣completion Clause‣43.1 2%‣of‣Contract‣Sum‣per‣Week.‣(The‣maximum‣amount‣
of‣delay‣damages‣shall‣be‣ten‣percent‣(10%)‣of‣the‣
contract‣price‣stated‣in‣the‣contract‣agreement.)

_____________________________________________‣‣‣‣
EMPLOYER‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣‣

__________________________________________________‣
CONTRACTOR‣
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Kshs
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Kshs

BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 4

SPECIFICATIONS

BILL NO. 2

SPECIFICATIONS

1)‣‣‣GENERAL

2)‣‣‣DEMOLITIONS‣AND‣ALTERATIONS

3)‣‣‣EXCAVATIONS‣AND‣EARTHWORKS

4)‣‣‣CONCRETE‣WORK

5)‣‣‣WALLING

6)‣‣‣ROOFING‣AND‣RAIN‣WATER‣DISPOSAL

7)‣‣‣CARPENTRY‣AND‣JOINERY

8)‣‣‣METAL‣WORK

9)‣‣‣FINISHINGS

10)‣GLAZING

11)‣PAINTING‣AND‣DECORATING

12)‣PLUMBING

13)‣DRAINAGE

The contractor should read carefully the following 
specification for workmanship numbered from page 
GD1-GD39

4/2
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 2

DEMOLITIONS AND DOWN TAKINGS

ALL PROVISIONAL

The‣Tenderer‣is‣strongly‣recommended‣to‣visit‣the‣site‣to‣
determine‣the‣scope‣and‣extent‣of‣demolition‣works‣to‣be‣
carried‣out

Tendererstonotethefollowing:-

All‣salvageable‣items‣shall‣be‣carefully‣taken‣down‣and‣
removed‣from‣site‣prior‣to‣demolition‣works

All‣material‣arising‣out‣of‣the‣demolition‣and‣downtaking‣
shall‣become‣property‣of‣the‣contractor‣who‣should‣allow‣
a‣credit‣for‣all‣such‣materials‣as‣shown‣at‣the‣end‣of‣this‣
section.‣This‣should‣also‣cover‣the‣cost‣of‣removal‣and‣
transportation‣of‣such‣material‣away‣from‣site.‣The‣
Tenderers‣must‣allow‣a‣realistic‣credit‣value‣
commensurate‣with‣the‣salvaged‣material.‣The‣Quantity‣
Surveyor‣reserves‣the‣right‣to‣revalue‣the‣credit‣if‣in‣his‣
opinion‣it‣is‣considered‣to‣be‣underpriced

The‣cost‣of‣demolition‣shall‣include‣all‣necessary‣
downtaking,‣taking‣up‣all‣foundations,‣breaking‣up‣
concrete‣floor‣slabs,‣ripping‣up‣foundations‣and‣carting‣
away‣arising‣debris.‣(IMPORTANT‣NOTE)

The‣Employer‣reserves‣the‣right‣to‣take‣possession‣of‣any‣
salvaged‣materials‣arising‣from‣demolitions‣and‣
downtaking‣in‣which‣event‣the‣amount‣of‣credit‣shall‣be‣
adjusted‣accordingly‣by‣the‣Quantity‣Surveyor.‣

The‣cost‣of‣any‣material‣taken‣down‣and‣later‣re-used‣in‣
the‣contract‣shall‣also‣be‣adjusted‣accordingly‣by‣the‣
Quantity‣Surveyor.

5/2
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

The‣Tenderer‣shall‣be‣required‣to‣have‣fully‣examined‣and‣
acquainted‣himself‣to‣the‣present‣condition‣of‣the‣
foregoing‣downtakings‣and‣their‣possible‣future‣re-
usability.‣No‣claims‣arising‣out‣of‣the‣Tenderer's‣lack‣of‣
knowledge‣in‣this‣respect‣shall‣be‣entertained

All‣debris‣and‣materials‣arising‣from‣demolition‣and‣
downtaking‣shall‣be‣removed‣immediately‣from‣site‣and‣
Tenderer's‣price‣should‣include‣the‣cost‣thereof

The‣successful‣Tenderer‣shall‣be‣required‣to‣liaise‣with‣the
relevant‣statutory‣Authorities‣and‣the‣Services‣Engineer‣
before‣the‣disconnection‣and‣removal‣of‣existing‣utility‣
cables/pipes.

The‣Tenderer‣is‣required‣to‣liaise‣and‣obtain‣the‣express‣
permission‣of‣the‣Project‣Manager/Architect‣before‣
commencing‣on‣the‣demolitions‣of‣any‣building,‣structure‣
or‣item‣which‣forms‣part‣of‣the‣boundary‣wall‣

7S.M

Carefully‣cut‣existing‣Concrete‣Ground‣Floor‣Slab‣to‣
make‣opening‣for‣Column‣base‣make‣good‣all‣
disturbed/exposed‣surfaces‣to‣receive‣new‣works‣
and‣cart‣away‣arising‣debris‣from‣site‣to‣contractor's‣
approved‣tip

‣A

CONCRETE SLAB

3C.M

Carefully‣hack‣existing‣Concrete‣Columns‣
(approximately‣20‣mm‣-‣30‣mm‣deep),‣expose‣
existing‣reinforcement‣‣make‣good‣all‣
disturbed/exposed‣surfaces‣to‣receive‣new‣works‣
and‣cart‣away‣arising‣debris‣from‣site‣to‣contractor's‣
approved‣tip

‣B

CONCRETE COLUMNS

5/3
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

Item

Allow‣for‣any‣other‣necessary‣demolition‣or‣down‣
taking‣works‣not‣described‣in‣this‣part‣(provide‣
details)
______________________________________________________________
______________________________________________________________
______________________________________________________________
______________________________________________________________
______________________________________________________________
______________________________________________________________
______________________________________________________________
______________________________________________________________
______________________________________________________________

‣A

SUNDRY ITEMS
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5/4

5/3
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Amount
Kshs

Item
No
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Kshs

Unit

BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 3

SUBSTRUCTURES

9C.MNot‣exceeding‣1.5‣m‣deep‣from‣existing‣ground‣level‣A

Bulkorthelike;startingfromexistinggroundlevel;in
normalmaterialincludingforLateriteGravel

260C.MNot‣exceeding‣1.5m‣deep‣B

Trenches;toreceivefoundations;startingfromstripped
level

14C.MNot‣exceeding‣1.5m‣deep‣C

Pits;toreceiveisolatedbasesorthelike;startingfrom
reducedlevel

3C.MExceeding‣1.5m‣deep‣but‣not‣3.0m‣deep‣D

209C.M
Backfilling‣depositing‣and‣compacting‣in‣layers‣
maximum‣300‣mm‣thick

‣E

DISPOSAL OF EXCAVATED MATERIALS

69C.M
Load‣and‣cart‣away‣surplus‣excavated‣material‣from‣
site‣to‣contractors‣approved‣tipping‣area‣on‣site

‣F

Surplus excavated materials

Item

Allow‣for‣maintaining‣and‣supporting‣sides‣of‣
excavations‣and‣for‣keeping‣the‣same‣free‣from‣fallen‣
materials

‣G

Plankingandstrutting

5/6
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

Item
Allow‣for‣keeping‣excavations‣free‣of‣water‣and‣mud‣
by‣pumping,‣bailing‣or‣other‣approved‣means

‣A

Keepingexcavationsfreeofwater

FILLING

Hardcore

8S.M
300‣mm‣thick;‣depositing‣and‣compacting‣in‣layers‣
maximum‣150‣mm‣thick.

‣B

Approvedhardcoreorotherequalandapprovedbase
materialinmakinguplevels.

8C.M
Over‣300‣mm‣thick;‣depositing‣and‣compacting‣in‣
layers‣maximum‣150‣mm‣thick.

‣C

Stone or quarry dust

10S.M50‣mm‣thick‣D

Blindingsurfacesoffill

ANTI TERMITE AND HERBICIDE TREATMENT

10S.M
Surfaces‣of‣blinded‣hardcore.‣and‣tops‣of‣foundation‣
walls

‣E

Treatthetopsurfaceofallhardcoreandaggregate
fillingandtopofwallswithBayerPremise200SCor
otherequalandapprovedanti-termite;applicationto
becarriedoutinstrictaccordancewithmanufacturers
printedinstructions;subjecttoatenyearguarantee
certificateendorsedbythemanufacturer;

5/7
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

CONCRETE WORK

INSITUCONCRETE:PLAIN

Normal; class 15/40mm; Vibrated

87S.M50‣mm‣thick‣A

Blindingunderstripfooting

5S.M50‣mm‣thick‣‣B

Blindingundercolumnbases

INSITU CONCRETE : REINFORCED

Normal; class 25/20mm; Vibrated

17C.MGenerally‣C

Foundationsintrenches;Irrespectiveofthickness

1C.MGenerally‣D

Columnbases

0.4C.MGenerally‣E

Columns;verticalorslopingexceeding15degreesfrom
thehorizontal

10S.MGenerally‣‣‣‣F

150mmthickhorizontalbed;

5/8
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

REINFORCEMENT (PROVISIONAL)

Bars;highyieldsteel;hotrolleddeformedsteel
(RibbedSteel)manufacturedtoBS4449:2005
GRADE500includingbends,hooks,tyingwire,distance
blocks,andspacers

57KGS16‣mm‣Diameter‣A

Inanylocation

64KGS12‣mm‣Diameter‣B

638KGS10‣mm‣Diameter‣C

13KGS8‣mm‣Diameter‣D

Fabric; B.S. 4483

10S.MIn‣concrete‣ground‣floor‣bed‣E

ReferenceA142;mesh200x200mmweight2.22kgs
persquaremeter(measurednet-noallowancemade
forlaps);includingbends,tyingwireanddistance
blocks

FORMWORK TO INSITU CONCRETE

Sawn formwork generally

145L.M150‣to‣225‣mm‣wide‣F

Edgesofgroundfloorbed

4S.MColumn‣bases‣G

Sides;verticalorbattering

6S.MColumns‣or‣the‣like‣H

5/9
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

WALLING

(NATURAL STONE WORK)

Approvedlocalstonewithacompressivestrengthof
7N/mm2;roughlysquared;beddingandjointingin
cementmortar(1:3)laidinregularcourses

268S.M
200‣mm‣thick;‣reinforced‣with‣50‣mm‣wide‣x‣1.6‣mm‣
thick‣hoop‣iron‣in‣every‣alternative‣course

‣A

Foundationwallsintrenches

DAMP PROOF MEMBRANES

10S.MOver‣300‣mm‣wide;‣bedded‣in‣cement‣mortar‣(1:3).‣B

1000gaugepolythenesheeting;150mmlaps;No
allowancemadeforlaps;Horizontal;2Nooflayer(s)

DAMP PROOF COURSES

145L.M
200‣mm‣wide;‣bedded‣in‣cement‣sand‣‣mortar‣(1:3);‣
Horizontal‣

‣C

Threeplybituminousfeltdampproofcoursebeddedin
cementandsand(1:3)mortar(measurednetallowfor
laps)

PLINTH

119S.MPlinths;‣External‣D

Render;9mm(minimum)firstcoatofcementand
sand(1:3);3mmsecondcoatofcementandlimeputty
(1:5)woodfloated

5/10
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

PAINTING AND DECORATING

ThreeCoatsBlackBituminousPaint;ExternalQuality;
toCrownBerger(K)Ltdorequalandapproved

119S.M
Plinths;‣rendered‣Concrete‣or‣Stone‣Surfaces;‣
External

‣A

Woodfloatedrenderedsurfaces

250,000.00Item

Allow‣a‣provisional‣sum‣‣amounting‣to‣Kenya
ShillingsTwoHundredandFiftyThousand
(KShs250,000.00)for‣making‣good‣existing‣ground‣
and‣first‣floor‣slab‣and‣for‣all‣necessary‣repairs‣to‣
existing‣disturbed‣slabs‣with‣Concrete‣class‣25/20‣
mm‣including‣for‣all‣necessary‣reinforcement‣and‣
formwork‣and‣preparing‣surfaces‣to‣receive‣new‣
works‣all‣to‣the‣Project‣Engineer's‣satisfaction

‣B

MAKING GOOD EXISTING GROUND & FIRST FLOOR 
SLAB

5/11
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 4

FRAME

INSITU CONCRETE; REINFORCED

Normal; class 25/20mm : Vibrated

68C.M
Beams;‣horizontal‣or‣sloping‣not‣exceeding‣15‣
degrees‣from‣horizontal

‣A

Beams

2C.MDitto‣Lintels‣B

12C.M
Columns;‣vertical‣or‣sloping‣exceeding‣15‣degrees‣
from‣horizontal

‣C

Columns

12C.M

Column‣Jackets‣infilled‣with‣FORSOC‣‣Contextra‣HF‣
Cementations‣grout‣jacketing‣material‣mixed‣and‣
placed‣in‣strict‣accordance‣with‣the‣manufactures‣
printed‣instructions

‣D

453S.M260‣mm‣thick‣EPS‣Panel‣E

EPSFLOORS

453S.M100‣mm‣thick‣Concrete‣topping‣F

22C.MRibs‣(120‣mm‣x‣150‣mm‣deep‣at‣600‣mm‣centres)‣G
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

124S.M
Generally‣in‣assorted‣locations;‣Surface‣of‣Concrete‣
Columns

‣A

Carefullyexposeexistingreinforcement;allowfortying
innewreinforcement;makegoodanydisturbed
surfacesandpreparesurfacestoreceivenewworksall
totheStructuralEngineersdetailsandInstructions

REINFORCEMENT (PROVISIONAL)

6,679KGS25‣mm‣Diameter‣B

Bars;highyieldsteel;hotrolleddeformedsteel
(RibbedSteel)manufacturedtoBS4449:2005
GRADE500includingbends,hooks,tyingwire,distance
blocks,andspacers

3,320KGS20‣mm‣Diameter‣C

19,269KGS16‣mm‣Diameter‣D

534KGS12‣mm‣Diameter‣E

34KGS10‣mm‣Diameter‣F

7,197KGS8‣mm‣Diameter‣G

Fabric; B.S. 4483

541S.MEPS‣Panel;‣Suspended‣Floor‣H

ReferenceA142;mesh200x200mmweight2.22kgs
persquaremeter(measurednet-noallowancemade
forlaps);includingbends,tyingwireanddistance
blocks
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

FORMWORK TO INSITU CONCRETE

Wrot formwork generally

374S.MColumns‣or‣the‣like‣A

Toverticalorbatteringsides

598S.MBeams‣or‣the‣like;‣Horizontal‣B

Tosidesandsoffits

7S.MLintels‣or‣the‣like;‣Horizontal‣C

156S.MEdges‣of‣Slab‣D

541S.M
Soffits‣of‣EPS‣Panels‣or‣the‣like;‣Horizontal;‣exceeding
3.5‣metres‣but‣not‣5.0‣meters

‣E

SoffitsofEPSpanels,roofsandthelike
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

5/15

5/14

5/13Total‣Brought‣Forward‣from‣Page‣No.
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 5

STAIRS AND ASSOCIATED FINISHES

INSITU CONCRETE: REINFORCED

8C.MSteps,‣staircases‣or‣strings‣A

Normal :class 25/20mm: Vibrated

23S.M150‣mm‣thick‣concrete‣landings‣B

REINFORCEMENT (PROVISIONAL)

500KGS12‣mm‣Diameter‣C

Bars;highyieldsteel;hotrolleddeformedsteel
(RibbedSteel)manufacturedtoBS4449:2005
GRADE500includingbends,hooks,tyingwire,distance
blocks,andspacers

220KGS10‣mm‣Diameter‣‣D

FORMWORK TO INSITU CONCRETE

Wrot formwork generally

116L.MGirth‣150‣mm‣to‣225‣mm‣E

Risersofstepsandstaircases

18L.M300‣mm‣wide‣including‣cutting‣to‣profile‣of‣treads‣F

Edgesofstringsofstaircases
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

21L.MGirth‣150‣mm‣to‣225‣mm‣‣A

Toedgesofsuspendedfloorslab

23S.MLanding‣‣B

Tosoffits;horizontal

35S.MWaists‣of‣stairs‣and‣the‣like‣C

Soffits;sloping

BALUSTRADING

METALWORK; ROLLED PLATES, BARS, SECTIONS AND 
TUBES

Mild steel ; K.S. 02 - 18 ; All welded 

Staircase

34L.M
50‣mm‣x‣3‣mm‣‣CHS‣mild‣steel‣‣handrail‣welded‣to‣
vertical‣baluster‣(m/s)

‣D

WroughtIronincludingweldingtogether,grindingall
weldssmoothandpaintingwithredoxideprimer
beforedeliverytosite

57NO.

30‣mm‣diameter‣x‣2‣mm‣thick‣CHS‣vertical‣baluster‣
900‣mm‣long‣with‣one‣end‣sealed‣and‣ground‣smooth‣
and‣other‣end‣fish-‣tailed‣and‣built‣into‣concrete‣slab

‣E

114NO.

25‣mm‣diameter‣x‣2‣mm‣thick‣CHS‣intermediate‣
members,‣650mm‣long‣welded‣to‣top‣flat‣and‣bottom‣
rail‣(m.s)

‣F

34L.M
30‣mm‣diameter‣x‣2‣mm‣thick‣CHS‣mild‣steel‣top‣and‣
bottom‣rail‣butt‣welded‣to‣balusters‣(m/s)

‣G
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

CONCRETE UPSTAND

99L.M

200‣mm‣wide‣x‣200‣mm‣high‣concrete‣upstand;‣
complete‣with‣all‣necessary‣reinforcement‣and‣
formwork;‣including‣for‣plastering‣and‣painting;‣All‣
to‣Architect's‣Instruction‣and‣Approval

‣A

Normal; class 20/20mm; Vibrated

Passage

101L.M
50‣mm‣x‣3‣mm‣‣CHS‣mild‣steel‣‣handrail‣welded‣to‣
vertical‣baluster‣(m/s)

‣B

WroughtIronincludingweldingtogether,grindingall
weldssmoothandpaintingwithredoxideprimer
beforedeliverytosite

169NO.

30‣mm‣diameter‣x‣2‣mm‣thick‣CHS‣vertical‣baluster‣
900‣mm‣long‣with‣one‣end‣sealed‣and‣ground‣smooth‣
and‣other‣end‣fish-‣tailed‣and‣built‣into‣concrete‣slab

‣C

337NO.

25‣mm‣diameter‣x‣2‣mm‣thick‣CHS‣intermediate‣
members,‣650mm‣long‣welded‣to‣top‣flat‣and‣bottom‣
rail‣(m.s)

‣D

101L.M
30‣mm‣diameter‣x‣2‣mm‣thick‣CHS‣mild‣steel‣top‣and‣
bottom‣rail‣butt‣welded‣to‣balusters‣(m/s)

‣E

TILES FINISHES

SupplyandfixapprovedRusticCeramicFloorTiles;to
regularpattern;toregularpattern;beddingand
jointingincementmortar(1:3)groutingjointswith
proprietarygroutinglaidoncementsandbed(m/s);(P.
C.RatesforsupplyKShs.2,000.00perS,M);Tenderersto
allowforsupplyofthenecessaryapproved
adhesive/cementasspecifiedbytheManufacturer
transportation,cutting,andfixingcostse.t.c
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

180L.MTreads;‣300‣mm‣wide‣A

8mmthick;buttjointsstraitbothways;tocementand
sandbase(m/s);generallyto

196L.MRisers;‣150‣mm‣wide‣B

42S.MLanding‣C

180L.M
Extra;‣Aluminium‣edge‣strip‣fixed‣to‣edge‣of‣tile‣
(m/s)‣all‣as‣per‣manufacturer's‣printed‣instructions

‣D

83L.M

100‣mm‣high‣x‣10‣mm‣tile‣skirting;‣rounded‣junction‣
with‣wall‣finish‣and‣coved‣junction‣with‣floor;‣
external

‣E

BEDS OR BACKINGS

Screed ; Cement sand backing (1:3)

180L.MTreads;‣300‣mm‣wide;‣internal‣F

32mmthickonecoatbeds;woodfloated;toreceive
ceramictiles(m/s);toconcreteorblockworkbase;
generallyto

196L.MRisers;‣150‣mm‣high;‣internal‣G

42S.MLanding‣H

INSITU FINISHES

Ceiling Finishes

65S.MSoffits‣of‣stairs;‣sloping;‣internal‣J

Plaster;9mm(minimum)firstcoatofcementand
sand(1:3);3mmsecondcoatofcementandlimeputty
(1:5)steeltrowelledhardandsmooth

42S.MSoffits‣of‣landing;‣horizontal;‣internal‣K
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

34L.M
To‣open‣strings‣of‣staircases;‣girth‣225‣mm‣to‣
300mm;‣internal

‣A

PAINTING AND DECORATING

Prepareandapplytwocoatsofcementbasedskimming
coatasperasperBascoProducts(Kenya)Ltdorother
equalandapprovedcementbasedskimmer;appliedin
strictaccordancewithmanufacturersprinted
instruction;PrepareandapplyonecoatDuracoatall
purposeundercoat;twocoatsofDuracoatRoyalsilk
vinylasperBascoProducts(Kenya)Ltdorotherequal
andapprovedpaint;approvedcolour;appliedinstrict
accordancewithmanufacturer'sprintedinstructions

65S.MSoffits‣of‣stairs;‣sloping;‣internal‣B

Steeltrowelledplasteredsurfaces

42S.MSoffits‣of‣landing;‣horizontal;‣internal‣C

34L.M
Open‣strings‣of‣staircases;‣girth‣225‣mm‣to‣300mm;‣
internal

‣D

PrepareandapplyTwocoatsDuracoatSuperGloss
Enamel(1stqualityPremium)asperBascoProducts
(Kenya)Ltdorotherequalandapproved
manufacturer(s)appliedinaccordancewith
manufacturer'sprintedinstructionto:-

244S.MMetal‣surfaces;‣both‣sides‣E

Balustrading
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024
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Amount
Kshs
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No
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BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 6

RAMPS AND ASSOCIATED FINISHES

INSITU CONCRETE : REINFORCED

Normal :class 25/20mm : Vibrated

9C.M
Beams;‣horizontal‣or‣sloping‣not‣exceeding‣15‣
degrees‣from‣horizontal

‣A

Beams

22S.M150‣mm‣thick‣concrete‣landings‣B

118S.M

200‣mm‣thick;‣sloping‣not‣exceeding‣15‣degrees‣from‣
the‣horizontal;‣50‣mm‣thick‣top‣layer‣power‣float‣
finish‣treated‣‣with‣Sika‣Floor‣Cure‣Hard‣24‣or‣other‣
equal‣and‣approved‣hardener‣applied‣to‣
manufacturer's‣printed‣instructions

‣C

Ramp

REINFORCEMENT (PROVISIONAL)

1,318KGS16‣mm‣Diameter‣D

Bars;highyieldsteel;hotrolleddeformedsteel
(RibbedSteel)manufacturedtoBS4449:2005
GRADE500includingbends,hooks,tyingwire,distance
blocks,andspacers

1,365KGS12‣mm‣Diameter‣E

481KGS10‣mm‣Diameter‣F

353KGS8‣mm‣Diameter‣G
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

FORMWORK TO INSITU CONCRETE

Wrot formwork generally

22S.MLanding‣‣A

Tosoffits;horizontal

118S.MWaists‣of‣ramp‣and‣the‣like‣B

Soffits;sloping

114S.MBeams‣or‣the‣like;‣Horizontal‣C

Sidesandsoffits

INSITU FLOOR FINISHES

Terrazzo; cement and marble chippings (1:3); washed

221S.MFloors;‣horizontal;‣internal‣D

50mmthick2No.coatworktoexistingscreedbedor
backing(m/s)includinghackingexistingsurfaceto
receivescreed;generallyto

42S.MLanding;‣horizontal;‣internal‣E

292L.M

100‣mm‣high‣x‣10‣mm‣Terrazzo;‣rounded‣junction‣
with‣wall‣finish‣and‣coved‣junction‣with‣floor;‣
internal

‣F

74L.M
Dividing‣strips;‣PVC;‣20‣mm‣x‣3‣mm;‣setting‣in‣
mortar

‣G

184L.M

Extra‣;‣non‣slip‣inserts;‣carborundum;‣50‣mm‣wide‣x‣
25‣mm‣deep;‣comprising‣of‣1.6‣mm‣galvanised‣metal‣
infilled‣with‣appropriated‣blend‣of‣heavy‣duty‣
aggregate‣and‣resin;‣all‣to‣the‣Architects‣details‣and‣
instructions

‣H
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

BEDS OR BACKINGS

Screed; cement and sand (1:3)

221S.MFloors;‣horizontal;‣internal‣A

20mmthickonecoatbeds;woodfloated;toreceive
terrazzofloor(m/s);toconcreteorblockworkbase;
generallyto

42S.MLanding;‣horizontal;‣internal‣B

CEILING FINISH

INSITU FINISHES

221S.MSoffits‣of‣ramp;‣sloping;‣internal‣C

Plaster;15mm(minimum)coatofcementandsand(
1:3);steeltrowelledhardandsmooth

42S.MSoffits‣of‣landing;‣sloping;‣internal‣D

161S.MBeams;‣vertical;‣internal‣E

127L.M
Open‣strings‣of‣ramps;‣girth‣225‣mm‣to‣300mm;‣
internal

‣F

PAINTING AND DECORATING

Prepareandapplytwocoatsofcementbasedskimming
coatasperasperBascoProducts(Kenya)Ltdorother
equalandapprovedcementbasedskimmer;appliedin
strictaccordancewithmanufacturersprinted
instruction;PrepareandapplyonecoatDuracoatall
purposeundercoat;twocoatsofDuracoatRoyalsilk
vinylasperBascoProducts(Kenya)Ltdorotherequal
andapprovedpaint;approvedcolour;appliedinstrict
accordancewithmanufacturer'sprintedinstructions
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

221S.MSoffits‣of‣ramp;‣sloping;‣internal‣A

Steeltrowelledplasteredsurfaces

42S.MSoffits‣of‣landing;‣sloping;‣internal‣B

161S.MBeams;‣vertical;‣internal‣C

127L.M
Open‣strings‣of‣ramps;‣girth‣225‣mm‣to‣300mm;‣
internal

‣D

NATURAL STONEWORK

115S.M
200‣mm‣thick;‣‣reinforced‣with‣50‣mm‣wide‣x‣1.6‣mm‣
thick‣hoop‣iron‣in‣every‣alternative‣course

‣E

Approvedlocalstonewithacompressivestrengthof
7N/mm2;squared;machinedressedbedding,jointing
incementmortar(1:3);laidinregularcourses

INSITU FINISHES

255S.MWalls;‣vertical;‣internal‣F

Plaster;9mm(minimum)firstcoatofcementandsand
(1:3);3mmsecondcoatofcementandlimeputty(1:5)
steelfloatedhardandsmooth

PAINTING AND DECORATING

Prepareandapplytwocoatsofcementbasedskimming
coatasperasperBascoProducts(Kenya)Ltdorother
equalandapprovedcementbasedskimmer;appliedin
strictaccordancewithmanufacturersprinted
instruction;PrepareandapplyonecoatDuracoatall
purposeundercoat;twocoatsofDuracoatRoyalsilk
vinylasperBascoProducts(Kenya)Ltdorotherequal
andapprovedpaint;approvedcolour;appliedinstrict
accordancewithmanufacturer'sprintedinstructions
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

255S.MWalls;‣vertical;‣internal‣A

Steeltrowelledplasteredsurfaces

BALUSTRADES

ROLLED PLATES, BARS, SECTIONS AND TUBES

292L.M

Purpose‣made;‣comprising‣50‣mm‣diameter‣CHS‣with‣
25‣mm‣diameter‣x‣100‣mm‣long‣x‣2‣mm‣thick‣
curved/Strait‣support‣fixed‣to‣wall‣at‣600‣mm‣
centres‣fixing‣with‣all‣necessary‣accessories‣including‣
for‣cover‣plates,‣cleats,‣caps,‣sleeves‣etc;‣fixed‣by‣a‣
specialist;‣all‣to‣the‣Architects‣approval‣and‣
instruction

‣B

Handrail;includingforfixingcleatsandother
accessories;allfixedinaccordancetoarchitectsdetail
drawing

PAINTING AND DECORATING

PrepareandapplyTwocoatsDuracoatSuperGloss
Enamel(1stqualityPremium)asperBascoProducts
(Kenya)Ltdorotherequalandapproved
manufacturer(s)appliedinaccordancewith
manufacturer'sprintedinstructionto:-

87S.MMetal‣surfaces;‣both‣sides‣C

Tosteelbalustradesurfaces

5/27

RAMPSANDASSOCIATEDFINISHES

BillNo.6

SectionNo.5

Proposed Completion of Lecture Theatre III Annex (Phase I)
Copyright  Paramount Project Consultants Ltd

Carried to Collection KShs



RAMPSANDASSOCIATEDFINISHES

SectionNo.5

BillNo.6

Amount
Kshs

Page
No

COLLECTION

BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

5/27

5/26

5/25

5/24

5/23Total‣Brought‣Forward‣from‣Page‣No.

5/28

RAMPSANDASSOCIATEDFINISHES

BillNo.6

SectionNo.5

Proposed Completion of Lecture Theatre III Annex (Phase I)
Copyright  Paramount Project Consultants Ltd

Carried Forward to Summary of Section No. 5 KShs



Amount
Kshs

Item
No

Quantity Rate
Kshs

Unit

BillsOfQuantities-PhaseI(8No.LectureTheatres)

CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 7

EXTERNAL WALLING

NATURAL STONEWORK

1,015S.M
200‣mm‣thick;‣reinforced‣with‣50‣mm‣wide‣x‣1.6‣mm‣
thick‣hoop‣iron‣in‣every‣alternative‣course

‣A

Approvedlocalstonewithacompressivestrengthof
7N/mm2;squared;machinedressedbedding,jointing
incementmortar(1:3);laidinregularcourses

KEYING

772S.MWalls;‣vertical;‣external‣B

Extraover200mmthicknaturalstonewallforkey
pointingtoachieveneatrecessedhorizontaland
verticaljoints

LOUVRES

127S.M200‣mm‣thick;‣‣C

ApprovedLouvres;jointingincementmortar(1:4);
laidinregularcoursesincementsandmortar(1:3)
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 8

INTERNAL WALLING

NATURAL STONEWORK

507S.M
200‣mm‣thick;‣reinforced‣with‣50‣mm‣wide‣x‣1.6‣mm‣
thick‣hoop‣iron‣in‣every‣alternative‣course

‣A

Approvedlocalstonewithacompressivestrengthof
7N/mm2;squared;machinedressedbedding,jointing
incementmortar(1:3);laidinregularcourses
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 9

ROOF STRUCTURE AND ASSOCIATED FINISHES

CORRUGATED OR TROUGHED SHEET ROOFING

Galvanized Steel; corrugated sheet; 26 gauge; pre-
painted

510S.M
Roof‣covering‣not‣exceeding‣45‣degrees‣from‣
horizontal‣including‣all‣necessary‣fixtures

‣A

Crimpledroofcovering;fixedtopurlins(m/s)at
approvedspacingwithgalvanizedsteelhookbolts,nuts
neoprenewashersandcaps;corrugatedsidelaps

JOINERY

EAVES BOARDING

uPVC Eaves boarding as described in:-

74S.MEaves;‣external‣B

25mmthickx100mmwidetonguedandgrooved
boardingtoprofileofroofcoveringfixedtoand
including50mmx50mmwrotcypresstimber
branderingat500mmcentresbothways;includingfor
25mmx25mmcorniceallroundbothsides;allto
Architectsdetails

90L.M200‣mm‣x‣25‣mm‣‣C

Fasciaboardscuttoshape
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JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

NOTES

A)‣ Cost‣of‣structural‣timber‣measured‣herein‣and‣
here‣before‣to‣include‣for‣all‣connections‣

including‣ bolts,‣connection‣plates,‣scarfed‣joints,‣
hoop‣irons‣ etc

B) All‣timber‣used‣are‣seasoned,‣structural‣graded‣
timber‣to‣requirement‣of‣KS‣02-771:1991

C) Softwood‣graded‣for‣structural‣use‣to‣have‣a‣
minimum‣permissible‣stress‣of‣4.5‣N‣per‣square‣
millimeter

CARPENTRY 

STRUCTURAL STEEL WORKS

The following in mild steel to BS 4360 with bolted and 
welded connections including hoisting and fixing in 
position

170L.M
150‣mm‣x‣50‣mm‣x‣3‣mm‣RHS‣Rafter‣9.43‣Kg/L.M‣A

Thepriceofthefollowingsteelworktoincludesupply
andfix,cutting,hoisting,fixinginpositionincluding
requisiteerectionstayinginofsteelwork.Noallowance
wouldbemadeforrollingmargins.Allowfor
maintainingsteelworkinpositionuntilroofcoveringis
fixed,includingprovision,maintainanceandremovalof
suitablestrutsandstays.Allsteelworkonceshop
primedbeforedeliverytosite.

865L.M
75‣mm‣x‣50‣mm‣x‣3‣mm‣RHS‣Rafter‣5.895‣Kg/L.M‣B
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

528L.M

50‣mm‣x‣50‣mm‣x‣3‣mm‣SHS‣Ties‣and‣Struts;‣4.72‣
Kg/L.M

‣A

1,035L.M
152.8‣mm‣x‣50.8‣mm‣x‣19‣mm‣x‣2‣mm‣thick‣Z‣purlin;‣
4.62‣Kg/L.M

‣B

2,795KGS

Allowance‣for‣gusset‣plates,‣brackets,‣bolted‣
connections,‣etc‣all‣to‣the‣above‣structure‣(20%‣of‣
total‣weight‣allowed)(Provisional)

‣C

STRUCTURAL STEEL WORK SUNDRY ITEMS

13,977KGSSurfaces‣of‣all‣the‣foregoing‣steelwork‣D

PAINTING AND DECORATING

2,795KGSDitto‣plates,bolts,connections‣surfaces‣E

RAIN WATER DISPOSAL

90L.M

450‣mm‣girth‣gutter‣fixed‣to‣fascia‣with‣and‣including‣
steel‣brackets‣and‣hangers‣‣all‣in‣accordance‣with‣the‣
detailed‣drawings

‣F

26Gaugegalvanisedplainsheetmetalbent,welded
jointswithandincludingsteelbracketsandhangers
allinaccordancewiththedetaileddrawings

76L.M

100‣mm‣x‣75‣mm‣uPVC‣round‣down‣pipe;‣approved‣
gauge;‣allow‣for‣all‣necessary‣fitting‣including‣for‣
uPVC‣round‣down‣pipe‣half‣round‣clips‣at‣
appropriate‣centres;‣all‣fixed‣to‣the‣Architects‣
approval

‣G

uPVC pipes and fittings

7NO.uPVC‣round‣down‣pipe‣adjustable‣offset‣H

7NO.uPVC‣round‣down‣pipe‣shoe‣J

7NO.uPVC‣round‣down‣pipe‣adaptor‣K
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

PAINTING AND DECORATING

PrepareandapplyonecoatDuracoataluminiumwood
primerasperBascoProducts(Kenya)Ltdorother
equalandapprovedmanufacturer(s)onbackoftimber
beforefixingon:-

90L.MFascia‣board;‣200‣mm‣to‣300‣mm‣girth;‣external‣A

Woodsurfaces;beforefixing

PrepareandapplyThreecoatsDuracoatSuperGloss
Enamel(1stQualityPremium)asperBascoProducts
(Kenya)Ltdorotherequalandapproved
manufacturer(s);appliedinaccordancewith
manufacturer'sprintedinstructionto:-

90L.MFascia‣board;‣200‣mm‣to‣300‣mm‣girth;‣external‣B

WoodSurfaces

INSITU FINISHES

266S.MWalls;‣vertical;‣external‣C

Render;9mm(minimum)firstcoatofcementand
sand(1:4);3mmsecondcoatofcementandlimeputty
(1:5)woodfloated

266L.M

300‣mm‣x‣65‣mm‣thick‣(average)‣precast‣concrete‣
coping‣‣weathered‣and‣throated;‣bedded‣and‣jointed‣
to‣wall‣(m/s)‣with‣cement‣sand‣mortar‣mix‣(1:4)‣

‣D

COPING
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 10

EXTERNAL WALL FINISHES

INSITU FINISHES

476S.MWalls;‣vertical;‣external‣A

Render;12mm(minimum)firstcoatofcementand
sand(1:3);3mmsecondcoatofcementandlimeputty
(1:5)woodfloated

344S.MBeams;‣vertical;‣external‣B

67S.MColumns;‣vertical;‣external‣C

331L.MReveals‣of‣walls;‣100‣mm‣to‣200‣mm‣girth;‣external‣D

PAINTING AND DECORATING

One coat Dura coat Universal Undercoat approved 
colour; two coat Dura coat Royale 100% pure Acrylic 
outdoor protector as per Basco Products (Kenya) Ltd 
or other equal and approved paint; approved colour; 
applied in strict accordance with manufacturer's 
printed instructions

470S.MWalls;‣vertical;‣external‣E

Woodfloatedrenderedsurfaces

344S.MBeams;‣vertical;‣external‣F

67S.MColumns;‣vertical;‣external‣G

331L.MReveals‣of‣walls;‣100‣mm‣to‣200‣mm‣girth;‣external‣H
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 11

INTERNAL WALL FINISHES

INSITU FINISHES

2,060S.MWalls;‣vertical;‣internally‣A

Plaster;15mm(minimum)firstcoatofcementand
sand(1:3);steelfloatedhardandsmooth;generallyto

93S.MBeams;‣vertical;‣internally‣B

699L.M
Ditto‣reveals‣of‣walls;‣100‣mm‣to‣200‣mm‣girth;‣
internal

‣C

PAINTING AND DECORATING

Prepareandapplytwocoatsofcementbasedskimming
coatasperasperBascoProducts(Kenya)Ltdorother
equalandapprovedcementbasedskimmer;appliedin
strictaccordancewithmanufacturersprinted
instruction;PrepareandapplyonecoatDuracoatall
purposeundercoat;twocoatsofDuracoatRoyalsilk
vinylasperBascoProducts(Kenya)Ltdorotherequal
andapprovedpaint;approvedcolour;appliedinstrict
accordancewithmanufacturer'sprintedinstructions

2,060S.MWalls;‣vertical;‣internal‣D

Steeltrowelledplasteredsurfaces

93S.MBeams;‣vertical;‣internal‣E

699L.MReveals‣of‣walls;‣100‣mm‣to‣200‣mm‣girth;‣internal‣F
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 12

FLOOR FINISHES

CERAMIC TILES

Supplyandfixapprovednon-slipceramicfloortiles;to
regularpattern;beddingandjointingincementmortar
(1:3)groutingjointswithproprietorygroutinglaidon
cementsandbed(m/s);(P.C.RatesforsupplyKShs.
2,000.00perS,M);Tendererstoallowforsupplyofthe
necessaryapprovedadhesive/cementasspecifiedby
theManufacturertransportation,cutting,andfixing
costse.t.c

1,060S.MFloors;‣horizontal;‣internal‣A

8mmthick;buttjointsstraitbothways;tocementand
sandbase(m/s);generallyto

647L.M

100‣mm‣high‣x‣10‣mm‣ceramic‣Skirting;‣rounded‣
junction‣with‣wall‣finish‣and‣coved‣junction‣with‣
floor;‣internal

‣B

BEDS OR BACKINGS

Screed; cement and sand (1:3)

1,060S.MFloors;‣horizontal;‣internal‣C

32mmthickonecoatbeds;woodfloated;toreceive
ceramictiles(m/s);toconcreteorblockworkbase;
generallyto
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 13

CEILING FINISHES

INSITU FINISHES

788S.MCeiling;‣horizontal;‣internal‣A

Plaster;15mm(minimum)coatofcementandsand(
1:3);steeltrowelledhardandsmooth

GYPSUM PLASTERBOARD

270S.MCeiling;‣horizontal;‣internal‣B

Gypsumplasterboardfixedwithscrewstoandincluding
galvanizedlightweightsteelframewoksuspended
fromconcreteabovewithmildsteelanglesections,
perimeterchannels,primarysupportchannels,strap
hangersconnectingclipsetcwithjointsskimmedwith
gypsumplasterincludingformingandcurvedcuttings

4NO.
Extra;‣access‣trap‣door‣600‣mm‣x‣600‣mm;‣50‣mm‣x‣
25‣mm‣bearers

‣C

167L.M

150‣mm‣x‣25‣mm‣moulded‣gypsum‣cornice‣as‣
supplied‣by‣Classic‣Moulding‣Ltd‣fixed‣in‣accordance‣
to‣manufacturers‣instructions

‣D

GYPSUM CORNICE

PAINTING AND DECORATING
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Prepareandapplytwocoatsofcementbasedskimming
coatasperasperBascoProducts(Kenya)Ltdorother
equalandapprovedcementbasedskimmer;appliedin
strictaccordancewithmanufacturersprinted
instruction;PrepareandapplyonecoatDuracoatall
purposeundercoat;twocoatsofDuracoatRoyalsilk
vinylasperBascoProducts(Kenya)Ltdorotherequal
andapprovedpaint;approvedcolour;appliedinstrict
accordancewithmanufacturer'sprintedinstructions

788S.MCeiling;‣horizontal;‣internal‣A

Tosteeltrowelledplasteredsurfaces

PrepareandapplyonecoatDuracoatUniversal
undercoat;twocoatsofDuracoatVinylMatt(1st
QualityPremium)asperBascoProducts(Kenya)Ltdor
otherequalandapprovedpaint;approvedcolour;
appliedinstrictaccordancewithmanufacturer's
printedinstruction

270S.M
Plasterboard;‣including‣for‣Altek‣filler‣compound‣to‣
joints,‣skimming‣etc;‣Ceiling;‣horizontal;‣internal

‣B

Generalsurfacesofgypsum
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 14

WINDOWS AND ASSOCIATED FINISHES

PRECAST CONCRETE

Normal; class 20/(20 mm); vibrated;surface fair finish

60L.M

250‣x‣100‣mm‣;‣weathered‣and‣throated;‣reinforced‣
as‣necessary‣for‣handling;‣bedding,‣jointing‣and‣
pointing‣in‣cement‣mortar‣(1:4)

‣A

Cills

BEDS OR BACKINGS

60L.MWindow‣cills‣;‣200‣mm‣to‣300‣mm‣wide‣B

12mmthickonecoatbed;woodfloatedtorecieve
Precastwindowcills(m/s);toconcreteorblockwork
base;generallyto
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JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

The‣Tenderer‣is‣advised‣to‣Price‣this‣works‣after‣carefully‣
studying‣the‣attached‣Window‣Schedule

The‣Window‣will‣match‣the‣existing‣Windows‣in‣the‣
Complete‣Phase

PURPOSE MADE UNITS

Supplyandfixheavydutymildsteelwindowcomprising
of25x25mmx2mmthickSHSsectionframebuiltinto
wallcompletewithandincludingpermanent
ventilatorsfullwidthcomprising'T'-bars,gauzeand
metalhood,glass(m/s)securedtoframing,stiles,top,
middleandbottomrailsusingapprovedglazingstrips
andglazingbeadingincludingwaterproofingalljoints
usingapprovedsiliconsealingcompounds;supplyand
fixallnecessaryapprovedofironmongerysuchas
hinges,lockingdevicessuchaswindowsfasteners,stays
locks,boltsetc;allnecessaryweldingandgrinding
weldssmooth;onecoatmetalprimerbymanufacturer;
oilingandadjustingoncompletion;alltoArchitect's
detaildrawingsandapproval

40NO.

W01; Window‣overall‣size‣1500‣mm‣wide‣x‣1800‣
mm‣high;‣with‣2‣No.‣700‣mm‣wide‣x‣1200‣mm‣high‣
Sliding Panels;‣complete‣with‣locking‣device,‣sliding‣
rails,‣glazing‣beads‣set‣in‣mastic‣or‣rubber;‣fixed‣to‣
wall‣and‣concrete‣beams‣with‣plugs‣and‣screws;‣
bedded‣and‣jointed‣all‣around‣in‣mastic,‣inside‣and‣
outside

‣A

Steel;forglazingwithputty;lugstotwojambs,cutting
andpinningtoconcreteorstonework;fixingtohead
andsillwithscrews,plugging

24NO.

W05;‣Window‣overall‣size‣2200‣mm‣wide‣x‣1000‣
mm‣high;‣2‣No.‣1000‣mm‣wide‣x‣900‣mm‣high‣Top 
Hung Panel‣intermediate‣mullion‣complete‣with‣
catch‣and‣stays,‣glazing‣beads‣set‣in‣mastic‣or‣rubber;‣
fixed‣to‣wall‣and‣concrete‣beams‣with‣plugs‣and‣
screws;‣bedded‣and‣jointed‣all‣around‣in‣mastic‣
inside‣and‣outside

‣B
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GLAZING: GLASS IN OPENINGS

108S.MNot‣exceeding‣0.10‣square‣metres‣A

5mmthickclearplateglasstometalwithmetalputty
glazingcompoundinpanes

METAL SURFACES

PrepareandapplyThreecoatsDuracoatSuperGloss
Enamel(1stqualityPremium)asperBascoProducts
(Kenya)Ltdorotherequalandapproved
manufacturer(s)appliedinaccordancewith
manufacturer'sprintedinstructionto:-

216S.MWindow‣surfaces;‣both‣sides‣B

Metalsurfaces;bothsides
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 5

BUILDERS WORK

BILL NO. 15

As‣per‣details‣attached.

DOORS AND ASSOCIATED FINISHES

PURPOSE MADE UNITS

8NO.

MSD01;‣Unequal‣Double‣Door;‣Overall‣size‣1400‣
wide‣mm‣x‣2400‣mm‣high;‣1‣No.‣door‣leaf‣1000‣mm‣x‣
2400‣mm‣high;‣1‣No.‣door‣leaf‣300‣mm‣x‣2400‣mm‣
high;‣including‣for‣1‣1/2‣pairs‣150‣mm‣steel‣butt‣
hinges;‣1‣No.‣5‣lever‣mortice‣deadlocks;‣complete‣
with‣brass‣push/pull‣handles

‣A

Mildsteelglazeddoor;comprising100mmx50mmx3
mmthickRHSframefishtailgroutedinto
concrete/block/masonrywalling;with50mmx25mm
x3mmthickRHSdoorstopperincludingfor25mmx25
mmx2mmSHSbeading;with1No.doorleaves
comprisingof100mmx50mmx3mmRHStoprail,
middlerail,bottomrailandstilesendsweldedand
anglescut,mitredandwelded;3No.25mmx25mmx2
mmthickhorizontalinfillsand1No.25mmx25mmx2
mmthickverticalinfill;facedbothsideswith3mm
thickmildsteelplateweldedtoframe;1No.viewer
paneloverallsize150mmwidex300mmhighinfilled
with6mmthicktoughenedglassto"Impalaorother
equalandapprovedfixedwithandincluding20mmx
10mmx2mmthickmildsteelbeading;allwelding
groundtoasmoothfinishandprimingdoorwithred
oxide;alltoarchitectsinstructionandapproval

PAINTING AND DECORATING 
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JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

PrepareandapplyTwocoatsDuracoatSuperGloss
Enamel(1stqualityPremium)asperBascoProducts
(Kenya)Ltdorotherequalandapproved
manufacturer(s)appliedinaccordancewith
manufacturer'sprintedinstructionto:-

54S.MMetal‣surfaces;‣both‣sides‣A

Doors

IRONMONGERY

Supplyandfixironmongery;tobeselectedand
approvedbythearchitectandincludingformatching
screwsandalllabourstherewithasspecified;

8NO.
5-Lever‣mortice‣lock‣complete‣with‣brass‣lever‣
handles

‣B

NOTE:Allironmongerytobeinstainlesssteelfinish

8NO.Flush‣bolts‣200‣mm‣SS‣C

16NO.
Supply‣and‣fix‣Aluminium‣round‣floor‣or‣wall‣
mounteddoor‣stopper‣(Cat‣No.‣DS‣3322A)

‣D
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SECTION SUMMARY - BUILDERS WORK

Bill
No

Page
No

Amount
Kshs

5/5DEMOLITIONS‣AND‣DOWN‣TAKINGS1

5/12SUBSTRUCTURES2

5/16FRAME3

5/22STAIRS‣AND‣ASSOCIATED‣FINISHES4

5/28RAMPS‣AND‣ASSOCIATED‣FINISHES5

5/29EXTERNAL‣WALLING6

5/30INTERNAL‣WALLING7

5/35ROOF‣STRUCTURE‣AND‣ASSOCIATED‣FINISHES8

5/36EXTERNAL‣WALL‣FINISHES9

5/37INTERNAL‣WALL‣FINISHES10

5/38FLOOR‣FINISHES11

5/41CEILING‣FINISHES12

5/45WINDOWS‣AND‣ASSOCIATED‣FINISHES13

5/48DOORS‣AND‣ASSOCIATED‣FINISHES14
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JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 6

ELECTRICAL AND POWER INSTALLATIONS

BILL NO. 2

Item
Preparation‣of‣working‣drawings‣and‣“As‣installed”‣
record‣drawings.

‣A

ELECTRICAL POWER AND LIGHTING 
INSTALLATIONS

ItemPrinting‣of‣paper‣4‣copies‣of‣Working‣Drawings‣B

Item
Allow‣for‣user‣manuals‣4‣copies‣for‣the‣systems‣
installed‣and‣trainings‣of‣Client‣Representatives.

‣C

LIGHTING

213NO.

Lighting‣points,‣wired‣in‣3x1.5mm‣sq‣single‣core‣
cables‣drawn‣inside‣20mm‣dia.PVC‣heavy‣gauge‣
conduits‣concealed‣in‣the‣floor‣and‣walls‣but‣without‣
the‣outlet‣plate‣for‣one/two‣way‣switching

‣D

Supply, install, test and commission the following:

185NO.
34W,‣L1200‣mm,‣4100lm,‣4000K‣philips‣CoreLine‣
Batten‣as‣BN126C‣LED41S/840‣WIA‣L1200

‣E

Lightingfittingsasshowninthedrawingscomplete
withcontrolgearsandlampsofcolourtemperatureof
4000K:-(attachspecificationsheets)

13NO.
External‣Bulkhead‣LED‣light‣fitting‣as‣Fumigali-Maddi‣
HL

‣F

15NO.
Self‣illuminated‣Emergency‣Exit‣light‣with‣sign‣as‣RR‣
or‣sapphire‣with‣arrows‣and‣signage‣for‣directions

‣G
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8NO.10A‣Two‣gang‣one‣way‣as‣‣-‣MK‣A

Lightingcontrolaccessoriescompletewithwiring
terminationsandfixingmaterials.Provideratesfor
supply&fixing

8NO.10A‣Two‣gang‣two‣way‣as‣‣-‣MK‣B

1NO.Photocell‣switch‣complete‣as‣thorn‣C

91NO.

13A‣twin‣power‣points,‣wired‣in‣3x2.5mm‣sq‣single‣
core‣cables‣drawn‣inside‣25mm‣dia.PVC‣heavy‣gauge‣
conduits‣concealed‣in‣the‣floor‣and‣walls‣but‣without‣
the‣outlet‣plate

‣D

POWER

2NO.

Water‣pump‣outlet‣points,‣wired‣in‣3x‣4mm‣sq‣single‣
core‣cables‣enclosed‣and‣concealed‣in‣PVC‣conduits‣
(approx‣40m)

‣E

91NO.
13amps‣twin‣switched‣screwless‣power‣socket‣outlet‣
plate‣in‣Ivory‣white‣finish‣and‣as‣Crabtree‣or‣MK

‣F

Supplyandinstallpowerpointaccessories&equipment
completewithassociatedwiringterminations&fixing
materials

2NO.

20A‣‣DP‣‣screwless‣switch‣in‣Ivory‣white‣finish‣for‣
hand‣drier/ac‣unit‣with‣neon‣indicator‣and‣as‣MK‣
S8423‣WHI

‣G

POWER DISTRIBUTION

8NO.
Distribution‣Board‣DB‣"A"‣as‣per‣schematics‣as‣
Schneider

‣H

Supply,install,testandcommissionthefollowing:-

100L.M
4C,‣16mm2‣Cu/PVC/SWA/PVC‣+‣1C,‣16mm2‣ECC‣
Cu/PVC/PVC‣cables‣for‣power‣distribution‣to‣DB‣"A"s

‣J
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4NO.

Cable‣glands‣and‣shroud‣for‣terminating‣4C,‣16mm2
Cu/PVC/SWA/PVC‣+‣1C,‣16mm2‣ECC‣Cu/PVC/PVC‣
cables

‣A

DATA /CCTV & FIRE ALARM CABLE WAYS

16NO.

Data‣outlet‣point‣with‣draw‣wire‣left‣in‣25mm‣dia.‣
PVC‣heavy‣gauge‣conduits‣concealed‣in‣the‣floor‣and‣
walls.

‣B

Supply,install,testandcommissionthefollowing:-

8NO.

HDMI‣outlet‣point‣with‣draw‣wire‣left‣in‣32mm‣dia.‣
PVC‣heavy‣gauge‣conduits‣concealed‣in‣the‣floor‣and‣
walls‣complete‣with‣HDMI‣wall‣plate.

‣C

12NO.

CCTV‣outlet‣point‣with‣draw‣wire‣left‣in‣25mm‣dia.‣
PVC‣heavy‣gauge‣conduits‣concealed‣in‣the‣floor‣and‣
walls.

‣D

25NO.

Fire‣alarm‣outlet‣point‣with‣draw‣wire‣left‣in‣25mm‣
dia.‣PVC‣heavy‣gauge‣conduits‣concealed‣in‣the‣floor‣
and‣walls.

‣E

4NO.

125‣x‣125‣x‣50mm‣deep‣cable‣adaptable‣boxes‣
complete‣with‣screwed‣cover‣plate‣over‣painted‣‣to‣
approval.

‣F

2NO.
‣25mm‣diameter‣air‣terminal‣spike‣complete‣with‣
base

‣G

LIGHTENING ARRESTOR AS FURSE

100L.M20‣x‣3m‣copper‣tape‣H

4NO.Bonding‣of‣copper‣tape‣to‣steel‣structure‣J

ItemAllow‣for‣testing‣of‣resistivity‣of‣the‣soil‣K

4NO.Test‣clamp‣L

2NO.Earthing‣the‣entire‣lightning‣installation‣M
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ADDRESSABLE FIRE ALARM INSTALLATION (attach 
catalogue)

45NO.

All‣detectors‣to‣be‣as‣MENVIER/PROTEC‣model‣
numbers‣indicated.‣All‣detectors‣to‣be‣complete‣with‣
mounting‣base;‣Fire‣alarm‣points,‣wired‣in‣2‣loops‣
using‣2C,‣1.5mm2‣screened‣cable‣FP200‣drawn‣in‣
25mm‣diameter‣PVC‣heavy‣gauge‣conduits‣concealed‣
in‣roof‣space‣and‣wall‣from‣control‣panel‣through‣the‣
detectors.

‣A

Supply,install,testandcommissionthefollowing

8NO.

Optical‣smoke‣detectors‣as‣Protec‣3000/OPHT‣
complete‣with‣base‣plate‣as‣MAB800;‣The‣sensors‣to‣
have‣the‣following‣features;‣soft‣addressed,‣with‣‣
short‣circuit‣isolator,‣wide‣range‣sensing‣and‣360‣
degrees‣visibility‣LED;‣The‣bases‣to‣have‣the‣
following‣features;‣sensor‣shorting‣link,‣separate‣loop
in‣and‣loop‣out‣terminus,‣stand‣off‣fixing‣feature,‣
accepts‣side‣entry‣cables‣and‣selectable‣sensor‣
locking‣feature

‣B

8NO.

Resettable‣Manual‣call‣button/Break‣glass‣units‣The‣
call‣points‣to‣have‣the‣following‣features;‣Fast‣it‣clip‣
on‣front‣cover,‣high‣visibility‣status‣LED‣with‣heavy‣
duty‣terminals‣as‣Protec3000/MCP/WP;‣

‣C

8NO.

Fire‣alarm‣electronic‣sounder‣Beacon‣‣as‣Protec‣
3000/SSR/LED/RED‣The‣sounders‣to‣have‣the‣
following‣features;‣Loop‣powered,‣combined‣sounder‣
beacon,‣high‣efficiency‣design,‣selectable‣tones‣
controlled‣by‣the‣panel‣and‣adjustable‣volume‣
controlled‣by‣the‣panel.

‣D

Item
Allow‣for‣connection‣of‣fire‣alarm‣devices‣to‣existing‣
phase‣2‣panel,‣Cost‣to‣include‣any‣necessary‣modules

‣E

Item
Allow‣for‣training‣of‣personnel‣on‣the‣usage‣and‣
operation‣of‣fire‣alarm‣system

‣F
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Item
Allow‣for‣programming,‣testing‣and‣commissioning‣of‣
the‣system

‣A

Item
Any‣other‣materials‣necessary‣to‣complete‣the
works,‣Specify

‣B
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PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 6

ELECTRICAL AND POWER INSTALLATIONS

BILL NO. 3

ON-COSTS ON ELECTRICAL POWER AND 
LIGHTING INSTALLATIONS

%Add‣for‣profit‣on‣Electrical‣Installations‣A

ELECTRICAL INSTALLATIONS

%
Allow‣for‣general‣and‣special‣attendance‣on‣Electrical‣
Installations

‣B

%
Allow‣for‣Builders‣Works‣in‣connection‣with‣
Electrical‣Installations

‣C
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6/7ELECTRICAL‣POWER‣AND‣LIGHTING‣INSTALLATIONS1

6/8

ON-COSTS‣ON‣ELECTRICAL‣POWER‣AND‣LIGHTING‣
INSTALLATIONS

2
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SECTION NO. 7

EXTERNAL WORKS

BILL NO. 2

FOOTPATHS & STORM DRAIN

WALK WAY/FOOT PATHS

EXCAVATIONS

Not‣exceeding‣1.5‣Metres‣deep‣from‣existing‣ground‣level

Bulkorthelike;startingfromexistinggroundlevel;in
blackcottonsoil

150C.M

Excavate‣over‣site‣exceeding‣300‣mm‣deep‣from‣
existing‣ground‣level‣and‣stockpile‣the‣arising‣
materials‣on‣site

‣A

DISPOSAL

150C.MLoad‣and‣cart‣away‣from‣site‣to‣an‣approved‣tip‣B

Surplus excavated materials

MURRAM

225C.M
Over‣300‣mm‣thick;‣depositing‣and‣compacting‣in‣
layers‣maximum‣150‣mm‣thick

‣C

ApprovedimportedMurramfillinginmakinguplevels
wellrolledandcompactedto100%maximumdry
density

ANTI TERMITE AND HERBICIDE TREATMENT
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250S.MTo‣surfaces‣of‣fill‣A

Chemicalherbicidetreatmentexecutedcompletebyan
approvedspecialistunderaten(10)yearguaranteeto

250S.M
150‣mm‣thick‣compacted‣approved‣hand‣packed‣
stone

‣B

ROAD WORKS

ROAD FINISHES

Concrete blocks as " Bamburi Blox " or other equal and 
approved concrete paving blocks with a compressive 
strength of 45N/mm2 ; to approved pattern ; laid to 
manufacturer's specifications ; on and including 50 
mm thick sand bed on prepared base (m/s) and 
including vibrating down with approved plate vibrator 
to Engineers satisfaction

250S.M
Pavement‣to‣falls,‣cross‣falls‣or‣sloping‣not‣exceeding‣
15‣degrees‣from‣the‣horizontal

‣C

210x105x60mmthickmediumdutytopreparedsub
base(m/s)

KERBS

229L.M

250‣mm‣x‣125‣mm‣Half‣battered‣kerb‣set‣on‣edge‣
including‣325‣mm‣x‣100‣mm‣concrete‣class‣20‣bed‣
with‣similar‣haunching‣to‣one‣side‣ditto

‣D

Precastconcreteclass20finishedfaironallexposed
surfaces,bedded,jointedandpointedincementand
sand(1:5)mortar
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STORM DRAIN

SHALLOW INVERT BLOCK DRAIN

Precast concrete pipes; B.S 556; (1:2:4); ogee jointed

61L.M
Shallow‣Invert‣Block‣Drain;‣jointed‣and‣bedded‣in‣
cement‣sand‣(1:40‣mortar‣and‣laid‣on‣sub-base‣(m/s)‣

‣A

Pipesjointedandbeddedincement/sand(1:3)mortar
laidinconcretebedandsurround(m/s)

STORM DRAIN

EXCAVATING TRENCHES TO RECEIVE PIPES 

Variousinternaldiameters

59L.M

Average‣1500‣mm‣deep‣for‣450‣mm‣diameter‣
Concrete‣pipes,‣including‣for‣levelling,‣ramming‣
bottom,‣preparing‣bed,‣part‣return‣selected‣fill‣and‣
ram‣and‣cart‣away‣surplus‣excavated‣material‣to‣
acceptable‣tip‣to‣be‣provided‣by‣the‣contractor‣off‣
site‣all‣as‣described

‣B

Startingfromformationlevel;notexceeding1.50m
totaldepth

59L.M

200‣mm‣thick‣selected‣fill‣material‣or‣granular‣
bedding‣to‣bottom‣and‣sides‣of‣trenches‣for‣450‣mm‣
diameter‣PCC‣pipe‣to‣engineer's‣approval

‣C

INSITU CONCRETE: PLAIN

Normal: mass concrete class 15/20

59L.M

150‣mm‣Thick‣"Type‣C"‣to‣450‣mm‣diameter‣pipe‣
(m.s)‣including‣necessary‣formwork‣
(0.2965C.m/L.m)

‣D

Bedsandsurrounds
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PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

30S.MAverage‣150‣mm‣thick‣concrete‣bed‣to‣receive‣pipes‣A

PIPE WORK

Precast concrete pipes; B.S 556; (1:2:4); ogee jointed

59L.M
450‣mm‣diameter‣pipe;‣all‣to‣Civil‣Engineers‣
approval

‣B

Pipesjointedandbeddedincement/sand(1:3)mortar
laidinconcretebedandsurround(m/s)

MANHOLES

3NO.
Square‣manhole‣1000‣mm‣deep‣overall‣bed‣size‣size‣
1200‣x‣1200‣mm

‣C

150mmthicknaturalstonewallingincement/sand
(1:3)mortar;concreteclass20/20mmincoverslab
reinforcedwithY12at200mmcentresbothways;150
mmthickconcreteclass"Q"benchingforpipe,12mm
thicksmoothwater-proofrendermix1:6tosloping
benchingandwallsinternally;50mmthickblindingin
plainconcreteclassQandconcreteclass25/20mmin
basereinforcedwithY10at200mmcentresbothways;
includingchannelstoreceivepipes;allnecessary
excavationsandformwork,approvedfillingandcart
away,forminghalfroundcurvedorstraightmain
channelsandbranchinbenchingandformingholesfor
andincludingbuildinginpipes,stepironsat300mm
centresstaggeredasappropriateallinaccordancewith
CivilEngineer'sdrawing

3NO.
Y16‣mm‣at‣50‣mm‣centres‣with‣50‣mm‣x‣50‣mm‣x‣3‣
mm‣angle‣framing‣all‣round

‣D
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CLIENT:THECOOPERATIVEUNIVERSITYOFKENYA

PROJECT:PROPOSEDLECTURETHEARTREIIIANNEX

JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

GULLY TRAP

3NO.
250‣mm‣x‣250‣mm‣x‣375‣mm‣deep‣(internal‣
dimensions)‣(Civil‣Engineer's‣drawing)

‣A

GulleypotB.S556encasedinandincluding150mm
thickconcrete(1:3:6)baseand100mmthickmasonry
walltobothendandsidescompletewith100mm
diameteroutletsincludingformingrebatesforcover,
standard300x300mmmildsteelgratingandframe
infilledwithconcreteclass20/20mmremovableclose
fittingstopperandchain;includingallnecessary
formworkandexcavations

52L.M

Excavate‣trench‣in‣black‣cotton‣soil‣not‣exceeding‣
1.50‣Metres‣deep‣average‣500‣mm‣deep‣for‣
rectangular‣drain‣channel‣backfill‣with‣and‣including‣
murram‣well‣compacted‣around‣sides‣of‣invert‣block‣
drain‣and‣load‣and‣cart‣excavated‣materials‣away‣
from‣site

‣B

RECTANGULAR DRAINS

INSITU CONCRETE: PLAIN

Normal: mass concrete class 25/20

52L.M
150‣mm‣thick;‣Overall‣size‣450‣mm‣wide‣x‣350‣mm‣
deep‣(internal‣dimensions)‣

‣C

U-shapeddrainchannelinhardcoreorgravel
comprising150mmthickconcreteclass25/20mm
channelsidesandbottom(bottomlaidtorequiredfalls)
includingBRCA193meshandformingrebatedattop
toreceivegrating(m.s)includingallnecessary
formworktosidesandexcavations/earthworks

37S.M
25‣mm‣thick‣water-proofed‣cement‣to‣sides‣of‣U‣
drain

‣D

24S.M
75‣mm‣(average)‣thickness‣to‣bottom‣of‣U‣drain‣laid‣
to‣required‣falls

‣E
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Fabric; B.S. 4483

76S.MIn‣concrete‣ground‣floor‣bed‣A

ReferenceA142;mesh200x200mmweight2.22kgs
persquaremeter(measurednet-noallowancemade
forlaps);includingbends,tyingwireanddistance
blocks

ROLLED PLATES, BARS, SECTIONS AND TUBES

Mildsteel,K.S02-18

52L.M600‣mm‣wide‣B

Channelgratingcomprisingof50x10mmgalvanized
mildsteelflat(bearingbars)weldedatbothendsto
andincluding50x8mmthickcrossanglesectionsat
90mmcentres;allowfor3No.12mmdiameterribbed
crossbar,includinglayinggratingoverrebated
channels(m/s)andallnecessaryprimingandpainting
(gratingprovidedin1,500Metreslongremovable
sections)

52L.MGenerally‣C

Channelframes;50x50x8mmangleframing,all
welded;securedtoconcretechannelswith16mm
diameterbarsat500mmcentres;primingafter
fabrication

STONE PITCHING
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71S.MStone‣pitching‣A

Allowfortrimmingembankmentstoaslopeapproved
byCivilEngineer;supply,layandjointincement/sand
mortarapprovedhard,durableanddenserockfree
fromcracks,kaolinisedpatches,organicandother
impurities;allowfortrimmingedgesofrockstoachieve
closefit;minimumthicknessorrockis100mmthick,
surfaceareaofallrockstobegreaterthan0.02S.M;
Rockslaidinclosedjointswithcement/sandmortaron
andincluding50mmthickmassconcreteclass20/20
mm;alltotheCivil/StructuralEngineer

CONCRETE SUNDRIES

Labour and material

ItemFor‣1‣No.‣connections‣B

AllowforConnectingStormWaterDrainagetoexisting
manhole;alteringandadaptingexistingmanholes,pipe
work,etcasnecessary;makinggoodalldisturbedwork
tothesatisfactionoftheEngineersandlocalauthority;
payingallnecessaryfees,charges,etcandincludingall
necessaryattendancetoCountyCouncilWorkers

Item
To‣the‣satisfaction‣of‣the‣civil‣and‣mechanical‣
Engineers‣and‣the‣relevant‣authorities

‣C

Allowfortestingthewholeofstormwaterdrainage
installations;
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SECTION NO. 7

EXTERNAL WORKS

BILL NO. 2

BOUNDARY WALL/CHAIN LINK FENCE

38L.M

Comprising‣reinforced‣concrete‣posts‣2100‣mm‣
above‣ground‣level‣and‣600‣mm‣below‣the‣surface‣at‣
2500‣mm‣centres;‣4‣No.‣galvanized‣line‣wires‣
approved‣gauge,‣threaded‣through‣the‣posts‣with‣and‣
including‣approved‣gauge‣(minimum‣14‣gauge)‣
medium‣pattern‣chain‣link‣fixed‣to‣line‣wires‣with‣
galvanized‣tying‣wires;‣allow‣for‣all‣necessary‣
excavations,‣bedding‣ends‣of‣posts‣in‣concrete‣class‣
20‣and‣backfilling‣with‣suitable‣excavated‣materials‣
compacted‣and‣carting‣away‣arising‣surplus‣
materials

‣A

CHAIN-LINK FENCE
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Page
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JOBREF:PPC266PHASEIII-TENDERNO.CUK/013/CLT/2023-2024

SECTION NO. 8

PROVISIONAL SUMS

BILL NO. 2

PROVISIONAL SUMS

AllowthefollowingProvisionalSumstobeExpendedattheDiscretionoftheProject
Architect/ServicesEngineer/Structural&CivilEngineer;MeasuredandValuedbythe
ProjectQuantitySurveyoroncompletion.

400,000.00KenyaShillingsFourHundredThousand(KShs400,000.00)for‣CCTV‣Installation.‣A

CCTV INSTALLATION

460,000.00
KenyaShillingsFourHundredandSixtyThousand(KShs460,000.00)for‣Projector‣and‣
Motorised‣Screen.

‣B

PROJECTORS AND MOTORISED  SCREENS

450,000.00
KenyaShillingsFourHundredandFiftyThousand(KShs450,000.00)‣for‣Data‣&‣
Structured‣Cabling‣Installations.

‣C

DATA & STRUCTURED CABLING INSTALLATIONS

500,000.00KenyaShillingsFiveHundredThousand(KShs500,000.00)for‣White‣Boards.‣D

WHITE BOARDS

150,000.00KenyaShillingsOneHundredandFiftyThousand(KShs150,000.00)for‣Signage.‣E

SIGNAGE

600,000.00
KenyaShillingsSixHundredThousand(KShs600,000.00)for‣Fire‣Fighting‣and‣Fire‣
Protection‣Installations.

‣F

FIRE FIGHTING AND FIRE PROTECTION INSTALLATIONS

8/2

PROVISIONALSUMS

BillNo.2

SectionNo.8

Proposed Completion of Lecture Theatre III Annex (Phase I)
Copyright  Paramount Project Consultants Ltd

Carried to Collection KShs



Amount
Kshs

Item
No

BillsOfQuantities-PhaseI(8No.LectureTheatres)
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200,000.00KenyaShillingsTwoHundredThousand(KShs200,000.00)for‣Landscaping.‣A

LANDSCAPING

1,000,000.00KenyaShillingsOneMillion(KShs1,000,000.00)for‣Contingencies.‣B

CONTINGENCIES
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1/41PART‣NO.‣11

2/11EVALUATION‣CRITERIA2
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6/9ELECTRICAL‣AND‣POWER‣INSTALLATIONS6
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GSPublisherEngine 0.0.100.100

All conduits must be laid before plastering

construction

general

Minimum slope in the drain pipes to be 1%.

structural

The storm water drain pipes to comply with BS556.

No cutting of concrete without express approvalof
the Architect or S.E.

electrical

P.V. denotes permanents vent.

No chases will be allowed in the slabs for pipes.

mechanical

All dimension are shown in m unless otherwise
specified.
Drawings are not to be scaled.Only figured dimensions
are to be used.
Contractor must check & verify all dimensions before
commencement of work.

All slabs at ground level to be poured over 1000 gauge
polythene sheeting on 50mm thick murram blinding on
hardcore.
All soils under slabs & all around external foundation
to be poised for termite control.

All black cotton soil to be removed from below all
building and paved surfaces.
All paved surfaces to be clear of black cotton soil
a distance of 500mm outside the edge of the surface.
For all R.C. works, refer to S.E.'s details.
Foundation depths to be determined on site and to S.E.'s
approval.
All walls less than 200mm thick to be reinforced with
hoop iron at every alternate course.
All adjacent R.C. works and masonry walls to be tied
strap irons at every altenate course

Drains passing beneath building & driveways to be
encased in 150mm concrete surround. All
underground foul &waste.

scale date drawn checked

drawing suffix

drawing no.

CI/SfB

job no.

drawing title

job title

job architect

architects

revision suffix
date of revision
initials
revision details

 NOTES

07/2019 ALFONCE

client:

All testing of pipes must be cordinated with
electrical  & any conflicts must be clarified before
works begins.

P.O. Box 73758-00200 ,Nairobi
Tel. (+254-2)249 6395
Cell:(+254) 722 642942
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GSPublisherEngine 0.0.100.100

All conduits must be laid before plastering

construction

general

Minimum slope in the drain pipes to be 1%.

structural

The storm water drain pipes to comply with BS556.

No cutting of concrete without express approvalof
the Architect or S.E.

electrical

P.V. denotes permanents vent.

No chases will be allowed in the slabs for pipes.

mechanical

All dimension are shown in m unless otherwise
specified.
Drawings are not to be scaled.Only figured dimensions
are to be used.
Contractor must check & verify all dimensions before
commencement of work.

All slabs at ground level to be poured over 1000 gauge
polythene sheeting on 50mm thick murram blinding on
hardcore.
All soils under slabs & all around external foundation
to be poised for termite control.

All black cotton soil to be removed from below all
building and paved surfaces.
All paved surfaces to be clear of black cotton soil
a distance of 500mm outside the edge of the surface.
For all R.C. works, refer to S.E.'s details.
Foundation depths to be determined on site and to S.E.'s
approval.
All walls less than 200mm thick to be reinforced with
hoop iron at every alternate course.
All adjacent R.C. works and masonry walls to be tied
strap irons at every altenate course

Drains passing beneath building & driveways to be
encased in 150mm concrete surround. All
underground foul &waste.

scale date drawn checked

drawing suffix

drawing no.

CI/SfB

job no.

drawing title

job title

job architect

architects

revision suffix
date of revision
initials
revision details

 NOTES

07/2019 ALFONCE

client:

All testing of pipes must be cordinated with
electrical  & any conflicts must be clarified before
works begins.

P.O. Box 73758-00200 ,Nairobi
Tel. (+254-2)249 6395
Cell:(+254) 722 642942
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PROPOSED 8 NO. CLASS ROOMS
FOR COOPERATIVE UNIVERSITY-
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COOPERATIVE UNIVERSITY
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 RC ramp
 to S.E.'s
details
slope - 1:6

clerestory windows
 to  detail

timber pergola
 to detail

R.c columns
 to S.E detail

Roof pitch 10deg.
IT4 roofing sheets
laid on steel truss/
rafters structure to
S.E dtails.

600mm  RC beam
 to S.E.'s
details

natural masonry stone  wall
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